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आय ई एम का �ववरण:- 

1) �ी. �
�व�म नाथ �तवार�     2) �ी. जगद�प नारायण "सहं 

ईमेल :- trivikramnt@yahoo.co.in    ईमेल :- jagadipsingh@yahoo.com 

 

सᱶᮝल बकᱹ ऑफ इंिडयासᱶᮝल बकᱹ ऑफ इंिडयासᱶᮝल बकᱹ ऑफ इंिडयासᱶᮝल बकᱹ ऑफ इंिडया, 
᳞वसाय सहायता िवभाग  

पिहली मंिजल आचंिलक कायाᭅलय  
317 एम जी मागᭅ, कᱹप   

पुणे 411001 

दरूभाष:- 020-26131611-14  

PRE BID MEETING : 30/05/2024 AT 3.30 PM 



 

 
 

Tender Document 
 

For 

 

Electrification, Air Conditioning, Fire Fighting and allied works to be carried 

out at proposed Bank’s building at Plot No 639 to 641 at Market yard, 

Gultekdi,  Pune. 

 

Name of the Tenderer: - ______________________________________________ 

    

   ________________________________________________ 

           

Last Date of Submission: 14/06/2024 at 3.00 PM 

 

Date of Opening of Pre-Qualification/Technical bid: 14/06/2024 at 3.30 PM 

 

Tender fee : ` 2,000.00 non-refundable in the form of DD  

 

Earnest Money Deposit: ` 23,400.00 DD in favor of Central Bank of India, Payable at Pune 

 

Details of IEMDetails of IEMDetails of IEMDetails of IEM 

 

1) Shri. Trivikramnath Tiwari    2) Shri. Jagadip Narayan Singh 

email :- trivikramnt@yahoo.co.in    email :- 

jagadipsingh@yahoo.com 

 

CENTRAL BANK OF INDIA, 
General Administration Department, 

1
st
 floor, Zonal Office, 

317, M G Road, Camp, 

Pune 411001  

Ph:- 020-26131611-14 

PRE BID MEETING AT 3.30 PM
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Tender Part A  

( Prequalification of Contractors )  

 

Central Bank of India intends to undertake Electrification, Air Conditioning, Fire 

Fighting and allied works at Bank  building at plot No. 639,/640/641) Market Yard, 

Gultekdi, Pune. 

 

1.0 Application forms are invited for prequalification of experienced reputed and competent 

Electrical & HVAC contractors who fulfill the following mandatory conditions : 

 

1.1 Joint ventures or consortiums shall not be permitted. 

 

1.2 Contractor must have executed work under a single order of value (Electrification not 

less than Rs. 2.50 crores and A.C.VRF System  70Tons of over 50 Lakhs) during the last 

three years in Public/Commercial buildings to the satisfaction of the owners and 

consultant / architect.(Completion Certificate to be attached hereto) 

 

1.3 The average annual turn over of the firm for last three years shall not be less than           

Rs. 5.0 Crores. The Contractor shall be responsible to obtain the Load Sanction from the 

MSEB as part of this tender while the Bank shall bear cost of the Chalan to be obtained) 

 

1.4 Contractors must have previous experience of these Services of  4 storied buildings and 

he shall he shall hold valid Electrical License from the Electrical Inspecctor,Govt. of 

Maharashtra.. 

 

2.0 Only such Contractor shall apply for prequalification in prescribed format, which can be 

down loaded from the web site. 

 

3.0 The applicant should enclose demand draft (non refundable) for Rs. 2000/- in favor of 

Central Bank Of India, payable at Pune. MSME exemption shall apply as per rules. 

 

4.0 Contractors shall also authorize the Bank / Architect to approach his Employers, Clients, 

Corporations, Organization, etc. to verify Contractor’s general reputation / competence. 

 

5.0 The Bank / Architect M/S Pundlik & Pundlik reserve the rights to accept or reject any 

application without assigning any reason. In case more no. of contractors are found 

suitable the Bank reserves right to revise the criteria for prequalification.  

 

6.0 This Completed document in first envelope, marked as Technical Bid (‘Part A’) shall 

be opened first and if found acceptable the Second envelope marked as Commercial 

Bid shall be opened and taken into consideration, by Central Bank of India. the 

Employers -  

Asst. General Manager (BSD, Central Bank of India ),Zonal office, M .G .Road,Pune 
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: 

 

Part  A (Guidelines for  prequalification of contractors) for  Electrification , A.C. System and 

fire fighting works  for the Bank Building at P.No 639+640+641,Market Yard, MunjerI Pune. 

1. The Application shall be submitted in sealed envelope super scribing ‘ A ‘the application 

for pre-qualification as contractors  for Electrification , Air Conditioning & Fire 

Fighting for Bank building at p .no 639+640+641 Market yard , Pune. 

 

2. This shall be submitted strictly in the format furnished along with the supporting 

documents. 

 

3. This shall be signed by the person/s on behalf of the organization having necessary 

Authority/ Power of Attorney to do so. Each page of the application shall be signed and 

copy of Power of Attorney/ Memorandum of association (Wherever applicable) shall be 

furnished along with application. 

 

4. If the space in Profarma is insufficient for furnishing full details, such information may 

be supplemented on separate sheet stating serial page number. Separate sheets may be 

used for each part of application. While filling up the application with regard to list of 

important projects completed or on hand the applicant shall only include major works 

completed in past 3 years by the firm. 

 

5. The ability and competence of the applicant to render required services within the 

specified time frame will be a major factor while deciding the acceptance of commercial 

offer tendered by the Contractor. 

 

6. The applicant should ensure that the offer is delivered at the given address within 

prescribed date and time as mentioned in the advertisement.  

 

7. Application containing false and / or incomplete information is liable for rejection. 

 

8. The applicant should enclose demand draft (non refundable) for Rs. 2000/- in favor of 

Central Bank Of India, payable at Pune. MSME exemption shall apply as per rules. 

 

9. Central Bank of India reserves right to accept or reject any or all the tenderers without 

assigning any reasons whatsoever and decision of the Bank in regard to selection of the 

Contractors shall be final. 

 

10. The bank reserves the right to amend / revise the eligibility criteria depending upon 

application received. 
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To, 

 

 

Asst. General Manager, 

Business Support Department, 

Central Bank Of India,  

Zonal office ,M .G .Road 

Pune-411001 

 

Ref:   Prequalification as contractor for Electrification, Air Conditioning, Fire Fighting 

and allied works  at Bank’s building at P.No 639+640+641 Market yard  Pune.  

 

Dear Sir,  

 

 

I / we have read and understood the  instructions and the Terms & Conditions mentioned 

in the Part A  the tender application form. I / we do hereby declare that the information furnished 

in the application and the supplementary sheets are correct to the best of my knowledge and 

belief. 

 

I / we authorize Bank / Architect M/s Pundlik & Pundlik to approach our employers, 

clients, corporation organization etc. to verify the facts submitted by us. 

 

 

 

Signature of applicant with seal 

 

Name: 

 

Designation: 

 

Address: 

 

 

 

Place 

 

Date: 
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PART A information to be furnished by the applicants 

 

1. Name of the Organisation 

 

2. Address with telephone no. and  

 e-mail address if any. 

 

 

 

 

 

 

 

 

 

 

3. Year of establishment 

 

4. Status of the firm     Proprietorship / partnership / limited /  

 (Enclose copy)    trust / any other (please specify) 

 

5. Name of Directors/ Partners/ Proprietor 

i) 

ii) 

iii) 

 

 

6. Name and address of Bankers 

  

i)  

 

ii)  

 

iii) 

 

iv) 

         

        

7. Important major projects executed during   

 last three years by the firm together with  

 cost of individual projects and full address 

 of the clients for whom the works have been executed 

                              

 

 

 

Address  

Telephone nos. 

 

 

Fax no. 

E-mail ID 
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8. Important major projects on which the firm 

 is engaged at present with their cost 

 the address of clients is given  

 against each project. 

 

9. Whether an assesses of income tax, if so, 

 mention permanent account number. Furnish 

 copies of Income Tax Clearance Certificate. 

 

10. Whether registered with Central Excise Department  

For .G.S.T. Please inform the registration  

number and date of registration.  

Those registered with MSME Act shall furnished  

certificate of registration  

 

11. Furnish copies of audited Balance Sheet and  

 Profit & loss account (audited) for the  

 last three years. 

 

12. If you are registered in Panel of other 

 Organisation/ Statutory bodies such CPWD, 

 PWD, MES, Banks, etc, furnish their name, 

 Category and date of registration. 

 

i)       

     

ii) 

 

iii)  

 

iv)  

 

v) 
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DETAILS OF DIRECTORS / PARTENERS 

 

Sr. 

no. 

Name of partners / 

directors  

Academic 

qualification 

Official 

designation 

Address / phone / fax / e-mail 

1. 

 

 

 

 

    

2. 

 

 

 

 

    

3. 

 

 

 

 

    

4. 

 

 

 

 

    

5. 

 

 

 

 

    

6. 
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DETAILS OF REGISTRATION  

 

Sr. 

no 

Name of organisation / 

department 

Registration no. Date / year of 

registration 

Enclosed 

proof 

Yes No 

1. 

 

Registrar of firms and 

societies 

    

2. Income tax department 

(mention PAN no. with 

copy of latest income 

tax clearance certificate) 

    

3. Excise department 

(GST), 

(Enclose copy of latest  

clearance certificate / 

proof of depositing the 

tax) 

    

4. C.Excise. department 

(Enclose copy of latest 

GST clearance 

certificate) 

    

5. Details of EPF account 

and registration 

 

 

    

 

FINANCIAL STATUS 

 

Sr. 

no 

Financial year Turnover of the firm 

(in Rs. lacs 

Profit / loss Enclosed certified 

copies of audited 

balance sheets / 

chartered 

accountant’s 

certificate. 

Yes No 

1 2020 – 2021      

2 

 

2021 – 2022      

3 

 

2022 – 2023      
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PROFORMA –1 

PARTICULARS IN RESPECT OF WORK EXECUTED DURING LAST 3 YEARS 

 

Sr. 

No 

Name of the work/ 

project executed with 

address 

Short 

description of 

work 

executed  

Name and 

address of 

owner / 

consultant 

Value of 

work 

executed  

Stipulated 

time of 

completion 

Actual time 

of 

completion 

Date of 

commencement 

and completion 

of the work 

Any other 

relevant 

information  

1 

 

 

        

2 

 

 

        

3 

 

 

        

4 

 

 

        

 

 

 

 

Signature of the Applicant contractor 

___________________________________________________________________________________________________________________ 

 

Note The contractor shall mention only those works executed during last 3 years which fulfills the eligibility criteria on this page.  

The list is to be substantiated with the documentary evidence e.g. the work order and completion certificates in absence of which the 

application is liable to be rejected. (Other works should be mentioned on separate sheet.) 
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PROFORMA- 2 

LIST OF KEY PERSONAL PERMANANTLY EMPLOYED 

 

Sr. no. Name Designation Qualification Experience Years with the Firm Any other information 

1 

 

 

      

2       

3       

4       

5       

 

 

 

 

 
 

 

 

 

 

 

 

Signature of the Applicant contractor 
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             PROFORMA –3 

PARTICULARS IN RESPECT OF WORK IN HAND 

 
Sr.No Name of the work/ project 

executed with address 

Short description 

of work executed  

Name and 

address of owner 

Value of work 

executed  

Stipulated time 

of completion 

Status Of 

Work 

Any other relevant 

information 

1        

2        

3        

4        

5        

6        

7        

 

 

 

 

Signature of the Applicant contractor 
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PROFORMA – 4 

OTHER RELEVANT INFORMATION 

1. WORK FORCE PERMANENTLY EMPLOYED 

TRADE   NOS. 

______________________________________________________________________ 

      

i) Electricians 

 

ii) Wiremen 

 

iii) Mechanics 

 

iv) Welders/Fabricator  

 

v) Mate / Helpers 

 

vi) Others 

 

 

2. list of machines and equipments  

in possession of the firm 

i) 

 

ii) 

 

iii) 

 

iv) 

 

v) 

 

vi) 
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List of Documents to be enclosed with application form. 

 

1. Status of the Firm / Registration certificate 

 

2. GST registration certificate 

 

3. PPF  registration certificate 

 

4. Income tax registration certificate 

 

5. I. Tax clearance certificate. 

 

6. EPF registration certificate 

 

7. Proforma-I 

 

8. Proforma-II 

 

9. Proforma-III 

 

10. Proforma-IV 

 

11. Photograph of major work executed. 

 

12. Completion certificates from clients/architects for jobs of value 4.00 Crores. 

 

13. Solvency certificate from bank 

 

14. Turn over certificate from Charted Accountant. 

 

15. Three years balance sheet. 

 

16. Financial Standing Certificate from Charted Accountant 

 

17. Memorandum of association in case of partnership / limited company.   

 

18. Demand draft / pay order of Rs. 2000/- in favor of Central Bank of India payable at Pune. 

MSME exemption shall apply as per rules. 

 

 

       

 

 

 

                                                                                                                 The Contractors sign 
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(VOL. I)

(Tender for Electrification, Air Conditioning, Fire Fighting and allied works at 

Office building @ plot no. 639 to 641 of Marketyard, Pune For Central Bank of India 

This is the Schedule 'A' with :-

Covering Letter

Teder Notice 

Form of Tender

Essence of Contract

Schedule 'A'

List Of Drawings (Annexed)

Amendment/ Erratta

Letter of Acceptance

Addenda



 

 

... 
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     14/12-2078 

dtd. 22/05/2024 

 

TENDER  NOTICE 

 

 

1. Item rate Tender is invited from experienced Contractors for Proposed Electrification, 

Air Conditioning, Fire Fighting and allied works at P.,No. 639 to 641,Market Yard 

Munjeri , Pune  for  Central Bank of India   Pune 1.. 

 
 

2.   The work is estimated to cost about Rs.  234  Lacs only. 

3.  This estimates however not a guarantee is and is given as a guideline and if the cost 

becomes more or less the tendered will have no claim on that account. 

4.   Tenders shall be based on the drawings, the specifications attached hereto together with 

Schedule A (item of work), the Conditions of Contract prepared by the Architect. 

5.  The work is to be completed within Four calendar months in accordance with the 

phasing, if  any indicated   in the Tender from the date of handing over the site.   

6.  Tender forms and conditions of contract and  other necessary documents together with  
envelop (to be  used  for submission of the Tender  form  and  other documents) will be 
issued by The Central Bank of India after 23 / 5  / 2024 to 13/  6 / 2024  after payment of 
Tender money of  Rs. 2000 /- per set in the form of demand draft (nonrefundable) in favor of 
Central Bank Of India, payable at Pune. MSME exemption shall apply as per rules. 
 
 

7.   The following information about Earnest Money and Security Deposit shall be as under:-  

(I) Earnest Money Deposit @ 1-% of our offer by a Demand Draft amount - in view of the 
Estimated cost involved - in favour of the Employers i.e. sum of Rs.- 23,400./- (Rupees –                 
Twenty Three Thousand Four hundred only) 
 

(ii) Amount of * Security Deposit shall be 1-1/2% of the tendered value of work. This and 

the EMD shall form part of the Retention Deposit, with the Employers. (* Payable on 

Acceptance of the Tender) The Contractor may offer Bank Guarantee for (2.5%- valid for Six 

months, in the format, as required).being part of the Retention Amount.  

 

8. Tenders will be received by, the Employers, Central Bank of India Pune 411001 up to 

1500 hours on or before, 14/ 6 / 2024‚ in their office together with all accompaniments.

Pre bid meeting to be held at our Zonal Office at 317, MG Road Pune on 30/05/2024 at 3.30 PM



 

 

... 
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9.  This   Notice of tender and form of tender including all clauses conditions etc. shall 

form part of the Contract.  Samples  of  materials to  be  incorporated in the work  by  the 

 contractors  shall  be approved by  the  Architect/employer in advance 

 

10.  The tender shall remain open for a period of 90 days from the date of receipt of 

tender by the Employers. The Employers do not bind themselves to accept lowest or any 

tender and are at liberty to reject any/all the tenders at their entire discretion. 

11.   In  order  to  clarify  on  query  on  any  or interpretation  or discrepancy occurring in 

this  tender. The Architect may hold a Pre-bid meeting of all tenderer, when they shall 

remain present. The minutes of this Pre-bid meeting/correspondence if any, shall form 

part of the tender documents.                          

 EMPLOYER                                                         (Architects) 

 
                                                                                       M/s Pundlik & Pundlik 
 
                           
CONTRACTORS SEAL 
 

Name _______________________ 
Address ____________________ 
 ____________________________ 
 ____________________________ 
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14/12-2078 

dtd.22/05/2024 

FORM OF TENDER 

WORK:  Item rate Tender for Proposed Electrification, Air Conditioning & Fire 

Fighting work at P.,No. 639 to 641,Market Yard Munjeri , Pune  for  Central Bank of 

India  , Pune 411001) 

1.    I/We, the undersigned having  carefully  studied and understood the working 

drawings  specifications, and Schedule of Quantities, the Essence of Contract and 

the Articles  of  Agreement, special  conditions  and  the general  conditions of contract 

of India  Institute  of Architects  Bombay  do hereby tender  to  execute  and perform 

 whole  of  part  of  the  said  work  or   such additional work as appointed contractor, at 

such  rates as   have  been  tendered  by  us, in   the   accompanied schedule. I/We 

have duly signed the tender papers. 

 

 
2.   I/We submit the tender to The Central Bank of India , Pune 1, with an Earnest 

Money amount  @ 1-% i. e. of Rs 23,400 /- (Rupees Twenty Three Thousand Four 

hundred  only) by a Demand  Draft/ Pay order  No..…….dated..........drawn in favour   of 

the Employers which amount will bear no interest.   

  

                    
 3.  I/We do hereby further undertake to pay, should this tender be accepted, an 

additional amount by a Demand Draft / Pay order in the manner stated above, as 

Security deposit (which is equivalent to 1-1/2% of the "Tendered value". Should this 

tender be accepted by the Employers I/we do hereby bind my /ourselves to execute at 

my/our cost, and sign  the said Agreement, as may be required, as such time and place 

as  may  be  suggested  by  the  Employers/Architects, in default whereof I/we bind 

myself/ourselves to have  the Earnest Money Deposit forfeited. 

 

 

4.   I/We have taken into account the Architect’s  time frame  schedule of the entire 

project and  undertake  to complete  the  work  in - (four)‚  months.  In the default of 

which, the appropriate action as per the provisions of the contract may be taken. I/We 

agree to submit schedule of execution of our work, in advance.      
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5.  I/We agreed to abide by statutory provisions such as GST, Workmen’s 

  Compensation Act, Minimum Wages, ESIS etc. and Indemnify the Employers from any 

claim or loss arising there from during the  this work. Rates are quoted to cover all such 

taxes/liabilities. 

 6.  I/We do hereby agree to execute the work in full coordination with all the contractors, 

specialist agencies appointed by the Employers during the course of execution of the 

work. 

7.  I/We  shall  submit this  tender  duly  filled  and completed as requires and 

understood that our/my  tender may   not  be  considered  incase  of  any   discrepancy 

omission  while quoting and shall be rejected  without assigning any reason thereof.  

8. .  I/We  undertake to carry out the work with  proper  coordination  with the main 

contractors for the building being completed and adopting with the sequence of 

execution of civil work and use all tools/equipment viz. 

drills/cutters/fasteners/anchors/screws etc. as may be necessary for this work. I/We 

further agree not to disturb the  walls/R.C. members/plaster/door/windows etc. for 

laying/running/fixing  our cables/wiring/piping/panels/switches etc. and in case if so 

permitted  pay for making good the same at our cost.(Architects decision shall be final 

and binding in this regards). of 

9.  I/ We am/are willing to undertake and complete the work at Terms and Condition 

stated herein and shall abide by the same. 

             

                                                                                      Contractor's Signature............ 

 Name …………………. 

                Reg. Address..................... 

   Date............. ................................... 

 

 
   Employers 

   (For. Central Bank of India Pune 1)  
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    14/12-2078 

dtd. 22/05/2024 

 To, 

 M/s ______________________ 

        ______________________ 

Sub: Tender for Proposed  Electrification, Air Conditioning & Fire Fighting work at 

P.,No. 639 to 641,Market Yard Munjeri , Pune  for  Central Bank of India                                

    
Dear Sirs, 

    You are informed that, the Tender documents for the subject work shall  be issued by 

Central Bank of India, Zonal Office Pune on payment of Tender fees during working 

hours (10to17hrs )from 23/05/2024 to 13/06/2024  or same can be downloaded from 

Bank’s website @ www.centralbank.co.in (live tenders) and tender fees shall be 

submitted along with tender.  

Please note that the Sealed tenders shall be received by the Asst. General Manager – 

BSD, Zonal Office, Central Bank of India, Pune by 1500 hours  on  or by 14/06/2024                 

and  the Tenders (only technical bid) shall be opened on the same day at our office @ 

15.30 hrs. 

2. Any Tender received later than the due date and time shall not be considered and the 

following requirements shall be strictly complied with-  

a)Tender  should be signed and dated  at  all  places provided for in the documents. 

(b) Tender  should be accompanied by a  certified  true copy  of the Power of Attorney 

of the signature  to  the document  if  not furnished earlier if the  tender  is from a 

registered firm it must be signed by either  all the partners or  persons holding the 

authority (Power  of Attorney) or duly  authorized   by   all   partners constituting  the  firm 

and such authority or  P. A.  Shall be duly executed in his favour by such other 

persons/partners and that he has the authority to bind such partners of the firm in all 

matter concerning this Contract. 

3.     Every tender must be accompanied by an Earnest Money Deposit amount as 

stipulated. The tender shall  be submitted   without  any  modification  of   terms   and 

conditions  otherwise the  same  is  liable  to  be rejected outright. (MSME exemption as 

per rule shall apply) 

4.     Articles of Agreement and conditions of  Contract (printed  form  of IIA Bombay) 

shall form  part  of  the tender  documents. This can be perused by the tenderers  at the 

  office   of  the  Architects   M/s   Pundlik   & Pundlik, 1304/1/9, Shukrawar Peth, Pune 

411002, during their  working hours(11 hours to 1800 hours  before submission of the 

tender.  The tenderer shall be  deemed to have full knowledge thereof  whether he 

inspects these or not. (or  the  Tenderers  are at liberty  procure  the same directly if they 

so desire.) 
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5.    The time allowed for completion of work is proper and cannot be extended beyond 

the stipulated date  of Completion. 

6.       Any tender wherein any modification/alteration in the Item or specifications  is 

proposed  or seeks  any  change  in the terms and conditions, is  liable  to  be treated 

`as non –bonafied’  tender and    stands rejected  outright. 

7.     The   tenderer   is   advised   to   point   out discrepancy(s)/omission(s) if any  in 

 the   tender documents at the time of pre-bid meeting for seeking  any  clarification or 

corrections in the documents in  the event  the  tenderer fails to bring to  notice  of  the 

 Architect/Employer such discrepancy/omissions before submission of the tender and he 

shall forfeit his right  to make any claim on account of such discrepancy later,  

Amendment in clarification   may  be  issued  in  response  to 

such discrepancies/omission  in the Pre-bid meeting and which shall be  deemed 

 to form part of this tender document.         

8.    This  letter  shall  form  part  of  the   tender document  and  therefore shall be 

signed  and  returned along with the tender document. 

9.    No  ground for escalation of  cost  of  materials shall  be considered except as 

provided in the  "Essence of   Contract”  and  Clause  34  of  the  Articles   of Agreement. 

  It will be presumed that the tenderer has fully understood the terms, conditions situation 

of construction site and drawings furnished herewith and that he is willing to execute the 

work accordingly. 

                    
Thanking you,                                                       

     Yours faithfully, 
                                 
                                                                            (The Employers)      
                                                                                        For Central Bank of India Ltd. 
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Employers :- The Central Bank of India Pune 1   

The  Contractors……M/S………………………………………………………………………

 

37(1) One monsoon  or  12 months from 

date of completion whichever  is later.

(for Pumps/Compressor (1Yrs) from 

Virtual Compssioning of entire installation

31(1) Period of Final Measurement Two- months after virtual completion 

of  the  work.

38(1) Date of Commencement                  ( ../ 6 /2024) or such other date.

                                                                        

38 (1) Date of Completion (from the  Stage I 

Work: Electrification, A.C. & Fire Fighting  System for Bank Building 

      Conditions of Contract as published by the Indian Institute of Architects, Bombay.)

       ( To be adopted for contract to be executed)

Defects Liability Period 

The Essence of  Contract                        

( 3 Months/ 12  Weeks )Electrification & 

A.C.,Fire Protection work.

at P.No.639 to641 Maarket Yard Pune

(1 Month) For completion of external 

                                                                                                                                

(41) * Agreed Liquidated damage   Greater of Rs.11.71 Lakh  or 1.00%

 (up to max . 5% of the contract value).          -   of the contract value per week 

31(3) Retention Percentage 7.5% (17.50 Lakh) (including 

 the **EMD & S.D. (** Bank Guarantee may

 Extra Item value,  if any.

31(1) Value of interim certificate.: Greater of 10% of the contract value or 

of work. Max.6Nos of  RA bills Allowed.

31(3) Limit of Retention Fund .  Greater of Rs.11.71 Lakh- or (5%) of 

                                                                      actualcost (inclusive of Security 

                                                                                                   Deposit/EMD  if any) 

31 (6) Installment after virtual 50% of Retention Fund(the  balance  shall            

completion.(on pro rata basis for be retained till  completion of the 

completion of Stage(II) & (III) only if  Defects Liability Period)50% subject 

completed on schedule) to due compliance thereunder  

31(1) Period for honouring the certificate

Interest for delayed payment NIL.

10 working days from the date of certification 

for RAR and for Penultimate certificate (4) 

weeks from the date of certification.

 be acceptable) and  @ 10% on the 

 StageII 

minimum  (Rs 23 Lakh )in stages with 

progress

(1 Month) For completion of external 

cabling/Mains panel/earthing A.C.Plant 

Installation, testing & obtaining 

NOC's/permission  etc. complete ( +grace 

period of One week making goodDefects/ 

omissions as reqd. by architect)
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Contractor……………..........………………

 Name ………………………………………

   Employers

The Central Bank of India , Pune 1 Date..........…………………………….……

Note :-

 (Architects)

1. The Retention under cl.31 (3) shall be independently calculated @ 10% on the value of authorized Extra 

Items, if any.

2. The date of completion for each stage of shall be strictly observed. Otherwise recovery of Liquidated 

Damages on pro-rata basis will be considered at the entire discretion of the Architects/employers. This is an 

independent of any recovery of financial loss suffered by way of any penalties, claims made by the 

Government or other agencies on account of such delay in completion (its occupation) of the premises or part 

thereof, by the Employers.

M/s Pundlik & Pundlik
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3.  Revision of rate or fresh item rate on account of changes/modifications made by the owners shall 

be got settled directly prior to execution of the work.

2.   Any modification made at the request of  the Contractors to facilitate execution of any item of 

work or mode of work shall not be taken as ground for claiming extra.

The Essence of Contract contd.

Extra Items u/cl. (32) of Contract :-

1.  It shall be the contractors responsibility to inform the Architect of any extra item that may be 

necessary and obtain authorization before proceeding with such work.

5. Every extra item rate must be base (as per Sch. 'L' on correct cost of *material and  the normal 

cost of labour and other overheads profit etc. to be calculated @15%  ‚ on the cost of (material and 

labour). (*as actual quantity measured and accountable as per known norms, practices approved by 

4  In  the event of contractor fails  to  comply  with these provisions any such item of work or 

modification shall neither be treated as authorized extra and nor be considered for any additional 

payment and shall be at the entire discretion of the architects and employers.

(a)  All bills (quadruplicate) shall be accompanied by Measurement Books and Abstract sheets in 

triplicate; (specimen furnished hereto)

(c)   Bills shall include a statement of basic materials consumed No consideration for payment 

(d)       Materials incorporated in the work and the workmanship must conform to the 

The Architect.) including  supervision transport establishment etc. etc.

CERTIFICATES AND PAYMENTS (to be read with Cl.(31)

6.   The Architect through the Site Engineer in charge or i. e. the (Clerk of works shall arrange 

for measurement of work executed jointly with the Contractors and based on which the contractors 

shall prepare their Bills and submit them to the Architect a week in advance for scrutiny and 

certification etc.

(b)  Every bills shall enumerate each tender item fully as per the original tender schedule; in same 

tender requirements Otherwise due action including appropriate reduction of payment shall be made 

by the Architects.

(e)   Tendered quantity of items should be indicated in the Bill;

(f)    On completion of the work Virtual Completion (Penultimate) certificate shall be issued by the 

Architects on the contractors furnishing in duplicate a consolidated Measurements. Abstract showing 

final and full measurement of each item included in the RA bills (Interim Bills and Final Abstract)     
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 The  SITE (to be read with Cl.(12)

9.    Diversion and reinstatement of service lines if any likely to be affected by the proposed work 

shall be done by the contractors as directed by the Architects before commencing the work for which 

no payment shall be made and which shall be regarded as part of site clearance only.

10.   The contractors shall take levels/ measurements Methodically etc. and submit details to 

Architects as required using proper  as may be necessary

8. No amount will be  Advanced for any materials procured for the work and only after execution the 

Bills raised will be certified for payment after verification of measurements etc.

Material Procurement (to be read with Cl.(36)

11.   On Completion of All the work, the contractors shall clear the entire site remove all debris 

unwanted materials,  etc. protect the work done /installation till the possession is assumed by 

the Employers.

7. The materials for the work shall be from approved known source/make and bear ISI mark and 

according to the specimen approved before hand from the Architect and the Employers.(In case  a 

substandaard material is used it shall be replaced at any stage at the risk of the contractor)

 

12.   In the event, other Agencies are appointed by the Employers to carry out work such as civil 

work & Plumbing, Drainage, Interior Decoration etc Air-conditioning, gantry cranes etc., the principal 

contractors shall extend reasonable facilities (other than materials and also co-ordinate civil work of 

 the special agencies or (nominated Sub-Contractors) as required by the Architects. Due time shall 

also be provided for such operation For the nominated sub-contractors while programming the civil 

work as well  as its execution.  

the Employers.

All the work tendered herein shall be carried out in tandem and floor to floor besides external 

cabling,earthing, Main Paneland necessary MSEB clearance shall be obtained simaltenously to obtain 

power supply etc.The chalans towards charges for power supply/3 phase L.T. meter shall be obtained 

from MSEB and paid by the Bank Tender rates will cover this and incidental expenses as well.

PROGRAMME (to be read with Cl.(14)

13.  The contractor shall prepare program on a bar chart basis covering major items of work and on

approval of the same the execution of work

shall be in conformity with the approved program. This program shall be practical and commensurate

with the time for completion and the stage as shown under Clause38 (1) hereabove, i. e.,

  CO-ORDINATION (to be read with Cl.(50)



….25….

 

FLUCTUATIONS (Amendments to Cl. 34 of the Articles of Agreement)

14.  Claim for any extra or escalation on account of fluctuation of price of  material shall not be 

advanced and the contract item rate quoted by the contractor in the sch. of quantities shall not 

be subject to any rise or fall in prices during the contract period unless where such increases are 

caused only due to Governmental legislation substantially the market rate of building material which 

are required for incorporating in the tendered work.

15.   In the event there is a  radical  change after Agreement in GST & other duties or increase in the 

cost of diesel affecting the prices of materials the contractor may forthwith submit his claim properly 

substantiated for consideration of the Architects. However such increase or compensation therefore 

shall be applicable only for the remaining items of work from the effective data of legislation. Further, 

delay in completion of work by the contractor at any of the appropriate stage compensation 

on account of such increase in  tax structures/Govt. legislation etc. cannot be considered for the 

delayed execution and commensurate value of work and this shall be at the sole discretion of the 

Architects. Please refer to the Amendments to the Clause 34 of General conditions of Contract and 

Articles of Agreement of Indian Institute of Architects, Bombay forming part of this agreement.

                                  ARCHITECT

                         _________________________

                         CONTRACTORS SEAL

   Central Bank of India Pune 1.                                                    M/s Pundlik and Pundlik

                         NAME ____________________

                      ADDRESS ________________

   EMPLOYERS                                    
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Section (A/B/C) 14/12-2078

Notes:-

Schedule 'A'

Electrification / Air Conditioning / Fire Fighting work for proposed  building at P.no 639 to 641 

Market Yard , Pune.

Employer: The Central Bank of India 

1. To be read with layout / diagrams for Electrification and Air Conditioning with schedule of 

rates.

7. Should the offer be accepted, the tenderer shall, after receiving letter of acceptance, 

proceed with procurement of  men and material and commence the work within a week 

thereafter. 

8. The successful bidder shall furnish stamp paper for execution of formal contract as 

required by the Architect. 

9. The contractor shall ensure safety of his workmen during execution and provide them with 

the safety gear and tool / equipment routinely required,and he shall also abtain an insurance 

policy valid for the duration of the work or unit its completion.

6. I/We have read and understood the tender together with basic design/diagram and 

understand to complete the same in all respects including testing of installation for 

satisfactory performance. If necessary he shall effect  correction / replacement of defective 

component at his own cost.

2. The tenderer quoting for the work shall be understood, to have inspected the site before 

quoting the rate.

3. Tenderer shall ensure the adequacy of their offer. The material and component freshly 

procured with ISI mark ,date of manufacture, etc. Furthermore as stipulated prequalification, 

he shall be responsible for obtaining load sanction from the MSEB for the proposed bank.

4. The rate offered shall cater to taxes, transportation cost, fittings and fixtures, insulation 

material, incidental wastage, etc. all conforming to the best practices.

5. The tenderer shall execute the job on schedule in sequence necessary to permit 

simultaneous execution of civil/interior work and he shall provide for core cutting and or 

making good of the area as directed at his own cost.
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Employers 

Central Bank of India,Pune 

M/S Pundlik & Pundlik 
Architects & Valuers  

_________________________

_________________________

          I/We have read and understand the terms and conditions set here above and abide to 

perform accordingly.

11.a) Providing & installation of an A.C. for power-saving city multi VRF system with green 

gas by Mitsubishi or similar well known manufacturer system for the building.

10. The contractor shall bear the cost of power consumed for his work as required by the 

owner and he shall ensure that no damage is caused to the work executed by other 

contractors engaged for the work. Or otherwise bear all the consequences determined by 

the Architect.( Architects decision shall be final conclusive and binding in any event)   

11.b) The system should have necessary IDU's & ODU's. The Out-Door Unit shall be 

complete with scroll compressor, microprocessor/micro control panel. The system should 

have necessary combinations of IDU's & ODU's with required interconnecting refrigerant 

piping and cabling complete.

11.c) The rates offered shall cover the all requirement of piping ,cabling, ducting, including 

insulation, for the satisfactory performance of the AC system. This should be Covering all 

the incidental weather particularly stated in the tender or otherwise.

Contractors Seal  

NAME M/S_________________

ADDRESS_________________
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S & F 

S & I

S & M

S & L

S.I.T & C Supplying, Installation,Testing & Commissioning

S & E Supplying and Erecting 

S.E.T & C Supplying, Erecting, Testing and Commissioning

S.E.T Supplying, Erecting, Testing

5) The Contractor shall complete the work at the tenderd rate including testing 

commissioning etc. after obtaining Load Sanction/ Clearances/  NOC's concurred with 

authorities (e.g. MSEB Fire Fighting dept. etc.) For the installation system carried out under 

this tender, the employer will liable to bear charges of the chalans obtained from the 

authorized authorities, while cost of Liaoning and incidents will be provided  by the 

contractor in his rates tendered by him. 

Supply & Installation

Supply and Making

14/12-2078

Schedule 'A'

Electrification / Air Conditioning / Fire Fighting work for proposed  building at P.no 

639 to 641 Market Yard , Pune.

Owner: The Central Bank of India.

For Brevity the description of item given may be understood as under :-

Supply & fixing

4) no changes shall be made without prior approval by Architect.

Supply and laying

2) No Structural work e.g. Columns / Beams / Walls etc. Shall be chiseled without Architects 

written permission otherwise for breach Penalty of Rs. 25000/- shall be Deducted .

3) Specimen of all material to be used shall be got approved beforehand from the Architect.

1) The item tendered also includes for testing its proper operation / function.

Employer Contractor 



Employer: The Central Bank of India.

S.

No
Material Manufacturers

1 Moulded Case Circuit Breakers Legrand, Schneider,Siemens, L & T

2 Air Circuit Breaker Legrand, Schneider, Siemens, L & T

3 Change Over Switch/ATS SOCOMEC, L&T, Siemens

4 Contactors Schneider Electric, L&T, SIEMENS

5
Voltmeter & Ammeter Digital Multifunction 

Meters

ABB,  L&T, Schneider Electric

6 Current Transformer BCH, C&S, Crompton Greaves

7 Indication Lamp/Push button ABB, L&T, Schneider Electric

8 Connectors terminal Block Elmex, Lupco, Phoenix,

9 Protection relays L&T, GE, Schneider Electric

10
Cable thimbles and glands (Flange type 

Brass Gland)

Trinity Touch, Comet, Gripwell

11 Cable thimbles / lugs Trinity Touch, Lotus, Comet

Schedule 'A'

14/12-2078

Electrification work for proposed  building at P.no 639 to 641 Market Yard , Pune.

LIST OF APPROVED MAKES : ELECTRICAL WORKS

11

12 Capacitors with relay Neptune, Epcos, L&T

13 Batteries Voltstat, Amara Raja, Standard Furukawa

14 Sealed Maintenance free Battery Standard, Amco, Exide

15 Distribution Boards Schneider, Legrand, Siemens

16 MCB/ RCCB/ RCBO Schneider, Legrand, Siemens

17

PVC insulated copper conductor Single  

Core  Stranded  Wires  of 1100 Volt grade

Havells, Finolex, Polycab

18

XLPE  insulated  PVC  sheathed armored 

cables of 1.1kv grade as per IS 7098 Part-I 

& II  1988/1985.

Havells, Finolex, Polycab

19
Modular  type  Switches,  Socket etc.  (ISI 

marked)

Legrand, Siemens, Havells, Roma

20 LT Panel, Air conditioning Panel SPC Electrotech Pvt. Ltd, Mitsubishi, Siemens.

21

Fire Fighting Panels, Water supply Panels, 

Main & Sub Distribution Boards, Feeder 

Pillers And Meter Boards

Schneider, ABB, GE.

22 MS Conduit (ISI marked) BEC, M-Kay, AKG

23 PVC Conduit (ISI marked) BEC, PolyCab, AKG, Precision

24 Conduit accessories (ISI marked) Trinity Touch, M-Kay, Rama, Precision

25 Flexible conduit Trinity Touch

26 Industrial type sockets ABB, Crompton, BCH

27 Exhaust Fan/ Ceiling fans Crompton Greaves, USHA, Orient

28 Light Fixtures Wipro, Phillips, Crompton

Employer Contractor 



29 Lamps/Tube Rods Wipro, Phillips, Crompton

30 Tel.tag Block Krone, Pouvet, Action

31

Addressable fire Control Panel, Address 

Monitor modules, control  relay modules 

etc. Addressable Detectors, Hooters, 

Response Indicators, Manual Call Bell point 

etc.

Honeywell, Notifier, Gamewell-FCI,

32 Complete Public address system VARYODYN, Jamo, Notifier

33 Monitors Honeywell, Pelco, LG

34 Computer HP, DELL, IBM

35

LAN cable and data outlets, Information 

outlets, Patch panels, Patch cords, 

Cabinets and Racks

Beldon, Panduit, Legrand

36 Telephone Wire Delton, Skyline, Havells

37 G. I. Raceway LeGrand, MK, OBO

38 Cable Trays Aaditya Steel, Slotco, OBO

39 Lightning arrestor Alltec, Trinity Touch

40 Maintenance free earthing Alltec, Trinity Touch

41 Nurses call bell system GE, Honeywell, Ackermann

42 Access Control system ESSL, Hikvision, Mantra

43

Video Management Server (VMS), Network 

Video Recorder (NVR) &  Accessories

American Dynamics, GE, Qognify

44 Power Supply Protect, Semec, Equivalent ISI Mark

45 Auditorium stage lighting Cannera, martin, Gdox45 Auditorium stage lighting Cannera, martin, Gdox

46 Camera /Lances Bosch, Vivotek, Sony,

47 DLP Video wall (Surveillance Room) Barco, Delta, Mitsubishi

48 Cat-UTP Cable AMP, Avaya-Systemax, Beldon

49
Single Cables/Control/ Power Cables Belden, Comscope- USA,Volex

50 Personal Computer HP, DELL, Wipro

51 Network Switch (L2/L3) Cisco, HP, Fortinet

52 EPABX System AVAYA, SIEMENS, PANASONIC,

53
Complete  UPS  with  associates system Delta, EATON Power ware, SIEMENS

54 Projector Vivitek, Panasonic, Sony

56 Patch Panel Extron, Kramer, Analog

57 Switching Karmer, Lighware, Extron

58
Rising mains, Tip-offs, feed units and Bus 

ducts

Schneider, Siemens, Legrand

60
HDPE Pipe Ganpati  Environ,  Gyatri  Polymers,  Narmada 

pipes

61 Digital Phones Avaya, Cisco, Unify

62
Analog    Phones    (Non-Display Phones) Beetel, Protel, Panasonic

63 Main Distribution Frame (MDF) Krone, Legrand, D Link

64 Rack APW, Comrack, Rittal

65 Call Billing Software Telesoft, Cube, Alliance

66 Protection Module Krone, Legrand, D Link, Tyco

67
Access control system Approved Make List ESSL, Hikvision, Mantra

Employer Contractor 



68 Lift / Elevators Otis, Schindler, Kone

69
DG Sets Cummins,    Perkins    by    Sterling    Generator, 

Caterpillar.

70
HT Transformer Schnieder      Electric,      Cropmton     Greaves, 

Kirloskar

71 LT Panels L&T, Siemens, Schneider

72 Active LED video Wall Christie, Delta, Mitsubishi

73 Sound / speaker / PA system Bose, Harman, L-acoustics,

74 Firewall Sophos, Fortinet, juniper, checkpoint

75 Enterprise Grade Core switch Ruckus, Cisco, juniper, Arista

76 Enterprise Grade Access switch Ruckus, Cisco, juniper, Arista

77 Switch sfp modules Ruckus, Cisco, juniper, Arista

78
Wireless  controller  (virtual  with hardware) Ruckus, Cisco, juniper, Arista

79 Wireless access points Ruckus, Cisco, juniper, Arista

Note

S.No Material Manufacturers

If the makes given in the list are not available, other equivalent makes can be 

considered subject to approval by the Architect based on credentials of the company 

and test certificates of the product, subject to price adjustment.

Wherever makes have not been specified for certain items, the same shall be as per 

BIS and as per approval of Architect

LIST OF APPROVED MAKES: HVAC WORKS

S.No Material Manufacturers

1

2 Air-cooled VRV / VRF System Blue Star, Daikin , Mitsubishi ,

3

4
Air Handling Units Zeco, JPC Air, VTS / Edgetech / Systemair

5
Inline Ductable Fans Kruger, Nicotra, Systemair, Maico , Ostberg

6 Ductable Extract Fans -Tube Axial Kruger, Nicotra, Systemair, Maico

7
Cabinet Fans Kruger, Nicotra, Systemair, Maico, Ostberg

8

9
GS sheets - LFQ as per IS 277   Class VII- 

120 GSM

Jindal, SAIL, TATA,

10
Prefabricated GS Ducts as per IS-655 Zeco, ASAWA , or equivalent

11 Spiral Ducting GP Spiro, ATCO, Western,

12
Insulated flexible ducts Caryaire, ATCO, K-flex, Aero flex, UP twiga

13

GS Volume Control Dampers, Motorised 

Dampers, Back draft Dampers / Pressure 

relief dampers

Systemair, Cosmos, Caryaire, Airproducts, 

Ruskin Titus

14
Fire and Smoke Dampers Systemair, Cosmos, Caryaire, Airproducts, 

Ruskin Titus

15
Al. Louvers Systemair, Cosmos, Caryaire, Airproducts, 

Ruskin Titus

Ventilation and Exhaust Equipment:

Air-conditioning Machines:

Air Distribution:

Employer Contractor 



16
Aluminium Box Type Dampers Systemair, Cosmos, Caryaire, Airproducts, 

Ruskin Titus

17
Circular GI Spigots with damper & locking 

arrangement

Sagar Aircon, George-Rao

18
Square Diffusers Systemair, Cosmos, Caryaire, Airproducts, 

Ruskin Titus

19
Linear Grilles, Curved Grilles Systemair, Cosmos, Caryaire, Airproducts, 

Ruskin Titus

20
Exhaust Disc Valves and Door Transfer 

Grille

Systemair, Cosmos, Caryaire, Airproducts, 

Ruskin Titus

21
Damper Actuated Motors with Control 

Panel

Belimo, Joventa

22
Air Filters Dyna filters, Ucco-Mech, Airtech, OEM choice

23 Air Volume Regulator Aldes-Euro register, Trox

24

25
Copper pipes & Fittings Nippon, Mandev, Nissan, MaxFlow, 

Rajco,Indigo,Hari-Om

26

27 Glass wool (Fibre Glass) UP Twiga, Kimmco, Owens-Corning

28

Nitrile Foam (Closed Cell), EPDM (Closed 

Cell)  for ducting & piping insulation

Aeroflex, K-Flex, Armacell, HEERA

29 Tarfelt/ CPRX Compound Shalimar, Shalicoat

Refrigerant Piping:

Insulation:

30 2hr fire rated wrap insulation 3M, Promat, Firewarp (Unifrax)

31 Adhesive for Closed Cell / EPDM

32

33
Vibration Isolators/Cushy Foot Mounts Dunlop, Resistoflex

34
CPVC Piping Astral, Ashirwad, Prince, Jain Pipes,Tru- 

Flo(Hindware)

35 Anchor Fasteners Shakti, Hilti , Fischer

36 Hard PVC Drain Pipes Finolex, Prince, Astral,

37 Cables Finolex, Polycab, KEI

38 Cassette AC Bluestar Daikin, LG ,Carrier

S.No Material Manufacturers

1 G. I. / M. S. Heavy class pipe Jindal-Hissar, Tata, Prakash -Surya,

2 Gate Air Valve Leader, Zoloto, Castle

3 Butterfly valves Audco, KSB, Castle

4
Portable Fire 

Extinguisher

Minimax, Safex, Ceasefire

5 First aid Fire hose reels Minimax, Safex, Ceasefire

6 Fire hose pipes Minimax, Safex, Ceasefire,

7 Fire Hydrant valves Minimax, Safex, Ceasefire

8 Sprinkler Heads

a Pendent type Tyco, Viking, HD

b Side wall type Tyco, Viking, HD

LIST OF APPROVED MAKES: FIRE FIGHTING WORKS

Miscellaneous:

Employer Contractor 



c
Sprinkler Side Wall 

extended through

Tyco, Viking, HD

9
Sluice and non return/ check valve foot 

valve strainer

Kirloskar, I.V.C., Kilburn

10 Thermoplastic  fire  hose pipe Minimax, Safex, Newage

11 Rubber hose 12/20mm dia Dunlop, Good year, Jyoti Eversafe

12
Reinforced rubber 

lined/canvas

Newage,Jayshree, Eversafe,Indian 

Rayon

13 Standby battery lead acid Exide, Standard, Amco

14
Horizontal centrifugal/Fire pumps Kirloskar, Mather & Platt (Wilo) GRUNDFOS,

15 Diesel engine Kirloskar Cummins, Ashok Leyland

16 Electric motors Kirloskar, GEC, Siemens

17 Electrical  switch  gear  & starters As per Electrical Works

18 Cables As per Electrical Works

19
Flow meter Scientific Equipment (P) Ltd. Hyderabad, 

System Sensor /CPWD

20 Suction strainer Leader, ZOLOTO, Castle

21 Vibration eliminator connectors Resistoflex, Kanwal, D.wren

22 Single phase preventor L & T, GEC, SIEMENS

23 G.I. Fittings Unik, K.S., Zoloto,R

24
Yard Hydrant Stand Post, 4 way suction Eversafe, Minimax, Newage

25 DI pipes Jindal, TATA, Electrosteel

Pipe  coat  material  (Pipe protection) Pypkote  Integrated  water   proofing   Co. 

26

Pipe  coat  material  (Pipe protection) Pypkote  Integrated  water   proofing   Co. 

Madras  /  Coaltek  Rustech  products  (P) Ltd. 

Syndcate Enclave

27 Fire Man's Axe Safeguard/ Safex/ Newage

28 Pressure guage IS:C3624 (cl-I) H.GURU/ Fiebig / BRC

29
Flow switch Potter  /  Safex  system  sensor  /  Jhonson 

control

30 Pressure switch Indfoss / switzer

Note    :  Wherever makes have not been specified for certain items, the same shall be as per 

BIS and as per approval of Architect.

Employer Contractor 
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Section (A) 14/12-2078 

Note- Refer to notes to schedule (A/B/C) Specification & the Tender 

Sr.

no.
Description

Quant

ity 
Per

Rate

(Rs.) 

Amount

(Rs.)

I Internal Work

1) S & M point wiring work using 2 x 1.5sqmm copper FRLS ISI 

make (approved by Architect) wire through concealed pvc 

ISI 25mm HMS *conduits with deep junction box and fan box 

with 10mm thick fan hook ceiling/wall mounted point with 

holder / ceirling rose with recessed concealed modular cover 

plate of white/colour as reqd. complete testing with modular 

switch.* conduits laid in concrete.Refer Indicator diagram. 

Legrand /Anchor Roma/ CPL or similar with modular 

switch board as required for accommodating reqd. 

number.(IS:3854-1966)

a) One light control by 6A switch 92 nos.

b) Two light control by 6A switch 48 nos.

c) 3/4 light control by 6A switch 37 nos.

d) Two light control by 6A Two way switch 12 nos.

e) One fan point with switch & Regulator 50 nos.

f) One bell point control by bell switch & switch 2 nos.

2) S & M 6A plug point wiring work using 3 x 1.5sqmm copper 

FRLS wire through concealed pvc HMS conduit with 6A 

modular switch & plate concealed box with inter connection 

complete Incl. testing. all switches has White coloured of 

Legrand /Anchor Roma/ CPL  or similar with modular 

switch board as required for accommodating reqd. 

number.(IS:1293-1967)

a) One 6A P.Pt. control by 6A switch 116 nos.

b) Two 6A P.Pt. control by 2nos. 6A switch 72 nos.

c) Three 6A P.Pt. control by 3nos. 6A switch 72 nos.

d) Three 6A P.Pt. control by 16A switch 48 nos.

e) One 6A broken P.Pt. control by 6A switch 7 nos.

Page Total C/FD ………
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3) S & M of 16A plug point work using 2 

×25qmm+1×1.5sqmum green earthling FRLS wire through 

25mm pvc ISI HMS concealed conduit more than 4mtr 

length will be charged extra as per site requirement with 16A 

plug and 16A switch modular type with concealed box 

complete with testing. 

all switches has White coloured of Legrand /Anchor Roma/ 

CPL or similar  with modular switch board as required for 

accommodating reqd. number.(IS:1293-1967)

a) One 16A Plug control by 16A switch 36 nos.

b) Two 16A Plug control by 2nos. 16A switch 60 nos.

c) One 16A broken Plug point control by 16A switch 12 nos.

4) S & M 20A split AC portt work using 

2x4.0sqmm+1x1.5nqmm green FRLS copper wire through 

25mm pve conseled conduit from MCB DB to point more 

than 4meter length will be charged extra as per site 

requirement with 20A power plug broken plug point / control 

by MCB DB 25A SP. Complete incl. testing.

36 nos.

5) S & L of mains from MCB DB to switch board, A/C, power 

points 6A plug point for raw ke UPS power also

a) 4x10sqmm copper mudity strand wire with 2 4mm green 

copper through existing 25mm conduits form main panel to 

branch MCB panel with both end termination.

72 mtr.

b) 2x 10sqmm copper wire through existing conduits for UPS 

incomming and outgoing panel to UPS DP switch and UPS 

MCB DB

48 mtr.

c) 2x 10sqmm copper wire through existing conduits for UPS 

incomming and outgoing panel to UPS DP switch and UPS 

MCB DB

0 mtr.

d) 2x 4.0sqmm copper wire with 1x1.5sqmm green earthing 

wire through existing conduits from power A/C MCB DB to 

point of supply

1020 mtr.

e) 2x 2.5sqmm copper wire through existing conduits for UPS 

point, raw plug point, lighting switch board

1380 mtr.

f) 5x 1.5sqmm copper wire through exsisting

conduits for board to board/lopping mains toIconnection.

1800 mtr.
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g) 4×2.5sqmm copper wire through existing conduits for 

peripheral lighting

660 mtr.

6) S & L of floor power distribution panel using 2mm thick 

CRCA sheet duly powder coated by seven tank process, 

wall mounted compartmentwise front operated with copper 

busbar and hardware.

Incommer

i 100A/35KA 3 Pole MCCB thermomagnetic release MSEDC 

& DG'set-2nos

ii RYBN 150A copper busbar-2set.

iii RYB LED indicating lamp with wiring -3set.

iv 100A On load chageover switch-Inos

v 0 to 100A VIF mainly from meter+1nos

Outgoing

i 63A 3 Pole 10KA MCB-Inos

ii 40A 3 Pole 10KA MCB-1nos

iii 25A 3 Pole 10KA MCB-Inos.

iv 40A DP 10KA MCB-Inos.

Complete above with 16sqmm, 10sqmm, sqmm 4sqmm, 

looping power wiring / control wiring with both end copper 

lugs and hardware. Complete with testing and site 

installation

4 nos.

6A S & I of MCB DB 6Way TPN double door IP 43 metal door 

with 25A 4 pole MCB Jincommer with 3nos 25A DF RCBO 

10KA outgoing 6A SP MCB 12nos. With internal wiring 

complete for floor lighting distribution

9 nos.

6B S & I of MCB DB 6Way TPN double door IP 43 metal door 

with 63A 4 pole MCB) incommer with 3nos 63A DP RCBO 

10KA outgoing| 20A SP MCB 12nos. With internal wiring 

complete for floor AC point distribution.

9 nos.

6C S & I of MCB DB 12Way SPN double door IP 43 metal door 

with 40A DP MCB as incommer and 10A SP MCB 8nos 

outgoing with. internal wiring complete for UPS outgoing DB

4 nos.

6D S & F of 40A DP MCB with enclosure as UPS incomming 

supply.

7 nos.
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6E S & F of 25A 4 Pole MCB with enclosure for outside lighting. 7 nos.

6F S & I of 40A 4 Pole MCB 40A 4 Pole RCBO with 12Way 

SPN DB box for lift machine room incomming 3phase supply 

as per lift requirement.

7 set.

6F1 S & I of 25A DP MCB 20A DP RCBO with 4Way SPN DB 

box for lift car, Lift duct lighting work

7 set.

6F2 S & F of 6A plug & 6A 2nos switch with 10W CFL bulkhead 

fitting mounted on top sunmica board for floor landing level 

board as lift |requirement

21 nos.

7) S & F of 6A plug & 6A 2nos switch with 10W CFL bulkhead 

fitting mounted on top sunmica board for floor landing level 

board as lift |requirement

Incommer

i 350A 50KA 3 Pole MCCB thermomagnetic release for 

MSEDCO & DG set with bus link-2nos:

ii 400A/4 Pole on load Havells make changeover switch with 

bus links. - Inos.

iii Muilty function VIF meter with CT's and control wiring - 2set.

iv RYB Led indicator lamp with control MCB and wiring 

MSEDCO & DG and load on 400A RYBN busbar-3nos.

Outgoing

i 125A 35KA 3 Pole MCCB - 4nos

ii 1000A 25KA 3 Pole MCCB-Inos.

iii  40A 4 Pole MCB 10KA-Inos.

iv 25A DP MCB 10KA-4nos.

Complete with interconnection using copper muilty strand 

wire with both end lugs, hardware.

4 nos.

8) S & L of 1.1KV.grand ISI make Aluminium Armoured cable 

from main panel to floor distribution panel and others 

Clamped on wall.

a) 240sqmm x 3.5core Alu.,Arm, Cable from DTC to main 

panel through RCC humepipe incl. excavation / backfilling.

144 mtr.
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b) Do-but for 35sqmm x 3.5core Alu. Arm.,Cable for FDB  

'-do-

95 mtr.

c) Do-but for 6sqmm x 4core Cu,Arm,Cable for Lift '-do- 120 mtr.

d) Do-but for 4sqmm x 4core Cu Arm. Cable for Waterpump '-

do-

360 mtr.

e) Do-but for 2.5sqmm x 4core Cu..Arm.,Cable for Lighting '-do- 540 mtr.

f) Do-but for 02.5sqtmmx3core Cu Arm Cable foe Lift 

 '-do-

420 mtr.

9) Labour for Lt fittings & Fixtures, Fan etc. ( Essential )

Internal  and  External  location. Incidental work as required 

complete. 

a) -do for-  1×36WT tube fitting. 72 nos.

b) -do for- 1200mm sweep ceiling fan 60 nos.

c) -do for- 1 x bulkhead for surface mounted fitting in passage 

staircase, bathroom etc

36 nos.

d) -do for- 2 x 56W CFL IP54 surface mounted fitting training 

hall, library, canteen, class roomy banking hall currency 

chest de others.

120 nos.

e) -do for- gate light 1x 80W HPMV lamp fitting/35W LED gate 

light

nos.

f) -do for- 200mmw fresh air exhauste fan for gents de ladies 

toilet block

36 nos.

g) -do for- 300mm heavy duty exhauste Fan. 12 nos.

10) S & F of bracket hanger rods using for cable work ladder 

type pre-galvanized   tray floor to floor tray work.

1140 kg.

11) S & M earthing job as per 15 3043 using pipe in pipe type 

earthing 60mm Gl pipe with 40 x emm Gl strip for system 

body earthing incl. excavation / backfilling.

11A S & F of 40 x 5mm GI strip form pit to pit of supply bus near 

panel '-rest as above-

780 mtr.

12) S & M earthing job as per IS 3043 50mm copper pipe in pipe 

channel. earthing for_ UPS and DG set & neutral earthing  

incl. excavation / backfilling.

12 nos.
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12A S & F of 20 x 3mm copper strip from pit to point of supply at 

panel/ UPS '-rest as above-

120 mtr.

12B S & F of 2x10sqmm copper green earthing wire through 

20mm HMS pre conduits

180 mtr.

13) P & Installing D.G. Set of 50 KV capacity from Cummins / 

KOEL / Crompton  as approved by Bank

3Lakh

III Extra Low Voltage Systems 

1 S & L & T , commissioning & termination of Cat 6, 4 Pair 

UTP cable for Data points in existing raceways or in  pre laid 

FRPVC blank conduits including both side crimping & end 

termination. Make- AMP/D-LINK

1620 mtr.

2 RJ 45 I/O socket (for data and telephone) with face plate & 

Modular box at one place. Make- AMP/SCHNEIDER/DLINK

43 nos.

3 S & F & T and commissioning of HDMI CABLES 20 MTRS. 

LONG

4 Sets

4 S & I & T and Commisioning of RG 6 TV Point 7 nos.

5 S & I & T and Commisioning of RJ 11 Telephone Point 16 nos.

6 S & I & T and Commisioning of RG - 6 TV Cable 211 mtr.

7 S & I & L of 3 Pair 0.5 Sq.mm Cu Wire in Counduit 432 mtr.

8 S & I  of  MMS 25 mm dia, 2 mm thick FRMS PVC Conduit 

of following sizes including all accessories e.g. deep junction 

box, bends etc. for concealing in slab / wall &  spacer 

saddles for open on slab / wall. Colour - Grey

816 mtr.

9 Network Certification. ( Scanning and Certification) ( 50 

points )

4 job.

IV Cable Trays, Raceways & Fabrication

1 S & I  of prefabricated pre galvanised cable trays of 

minimum 2mm thick as per details given below. 

Prefabricated, bends and couplers with G.I. Nuts and bolts. 

Gas cutting of cable trays at site is not permitted. If any 

welding is to be done on cable trays, the welded part shall 

be touched up with anti-corrosive primer and silver paint. 

The running rate shall include bends and couplers. 
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Provisional 

sum

Employer Contractor



14/12-2078/2024

….40….
Page Total B/FD ………

1A 50 X 50 mm GI perforated cable tray 263 mtr.

1B 100 X 50 mm GI perforated cable tray 128 mtr.

1C 150 X 50 mm GI perforated cable tray 64 mtr.

1D 50 x 15 mm GI tray  cover 83 mtr.

1E 100 x 15 mm GI tray  cover 64 mtr.

1F 150 x 15 mm GI tray  cover 52 mtr.

2 S & L  of AL. extruded raceways of various sizes as detailed 

below including Cutting / chasing of floor and remaking of 

floor  with proper fiinishing for Power & Data cables for work 

stations.

2A 50 X 38 mm 119 mtr.

2B 100 X 38 mm 83 mtr.

2C 150  X 38 mm 76 mtr.

3 S & I , testing and commissioning of G.I. readymade type -

JUNCTION BOX -  2 MM THICK

3A 75 x75 x 65 mm 52 nos.

3B 150 x 150 x 65 mm 49 nos.

3C 225 x 225 x 65 mm 47 nos.

4 Supply, transport, unloading, shifting & Fabrication of steel 

sections and erection of MS base  frames, MS angle 

channels, flat, MS C-Channel, MS Z-Channel etc for 

supporting various  items of equipment such as various 

panels/local machine switches / proper cable laying in 

trenches / addition support for proper cable termination/ MS 

Fabricated cable trays/ junction  boxes/ light fittings, DB etc. 

The scope include  welding,  bolting, chipping ,  grouting  

etc. 

The all MS steel assembly should be fabricated in the 

contractors shop and then HOT- Dip  galvanisation of total 

assembly shall be done. Rate shall include total process of 

Galvanization and all allied costs.

The scope is inclusive of minor civil work as required, supply 

of GI hardware materials, consumables, tools & tackles and 

necessary labour.

860 kg.
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V Supply of Ups

1 S & I , testing & commissioning of UPS having 2 hours. 

battery back up with 3ph Input & 3 Ph. Output with 

maintenance free acid maintened battery complete with 

interconnections Cu Battery cables , Battery breakers. The 

scope shall include  terminals & busbar shrouding for 

Battery terminals & connections.

1D 1No. X 10 KVA UPS arrangement as per given 

specifications and details complete job. (for computers)

4 Location

Total of (I,III,IV,V) C/FD To Summary………

Total  in words……………..                                                              

Note-

1) Subject to the GST.

2) To be read with DWG's and here by.
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Section (B) 14/12-2078

Note- 1. Refer to notes to schedule (A/B/C) Specification & the Tender 

  2. A.C system with Mitsubishi/O General/Hitachi or similar .

Equipment for VRF System - Part 'A'

VRF Out door units

1) The VRF Condensing Units of following actual capacities 

for Pune 

The Supply of Mitsubishi/ O General/ Hitachi or similar 

Electric make CITY MULTI-VRF units complete with fully 

Inverter driven scroll compressor, air cooled condenser 

with Inverter driven varibale speed fan motor having  

interconnected control wiring and refrigerant piping housed 

in compact housing duly powder coated body.

20 HP ODU top discharge 3 Nos

Schedule of Rates 

Air Conditioning work for proposed  building at P.no 639 to 641 Market Yard Pune.

Employer:The Central Bank of India 

Amount

 (Rs.)

Sr. 

No.
Description Qty. Unit

Rate

(Rs.)

`

20 HP ODU top discharge 3 Nos

18 HP ODU top discharge 1 Nos

TOTAL - 78 HP( SYSTEM 1= 20HP+18HP, SYSTEM 2= 

20HP+20HP.

2) The Supply of ductable type AC Unit capacities as follows:

b) The HI Wall Mounted Split Indoors 1.0 TR 5 Nos

c) The Ceiling Mounted Cassette COMQ Indoor 1.0 TR 2 Nos

g) -do-  1.3 TR 1 Nos

j) -do-  1.5 TR 1 Nos

k) -do-  2.0 TR 1 Nos

l) -do-  4 way Indoor 3.0 TR 1 Nos

l) -do-  4 way Indoor 4.0 TR 14 Nos

5) The Accessories necessary for the AC unit as follows:

a) The Cordless Remote controllers for cassate / Hi wall unit 25 Nos.

c) The Refnut unit 24 Nos.

e) The Twinning Kit or out door unit 2 Nos.

Page Total C/FD ………
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Ancillary work for city multi system - Part 'B'

1) The Installation of Outdoor Units of the Configuration as 

follows. 

a) 78 HP 3 Nos

2) The Installation of Indoor Units:

b) The Cassate Unit 20 Nos

c) The Hi wall Unit 5 Nos

3) The Refrigerant Piping using 18 G hard drawn copper 

along with 19mm. thick for suction & 13 mm thick for 

Discharge line nitrile rubber. insulation with  1" thick GI pati 

& 8mm full threaded rod & PVC Supporting Under copper 

pipe With Sutaible clamp .(RAJCO/MANDEV/INDOGO)

485 Rmt

3.1) Cutting through the RCC Beam / slab. at predetermined 

location on Architects approval for gaining entry to the 

internal AC. Piping using core-cutting without disturbing 

steel reinforcement as directed.steel reinforcement as directed.
One for ground, 1st to 3rd floor each 4 nos 500 2000

4) The Electrical cabling

a) The Interconnecting control cabling between IDU's&ODU's 

with 1/2 "

pvc Conduit pipe along with  copper pipe . 606 Rmt

b) The Electrical cabling from Indoor unit to supply point. @ 

2Rmt /Indoor (POLYCAB/KEI/RR)

47 Rmt

5) The MS stands for the Out door units of Following Units. 

a) 78 HP 4 Nos

6) The Pressure Testing, Nitrogen flushing, gas charging, 

testing & commissioning of the airconditionign system. 

(GAS- FLORRON/STALION)

a) 78 HP 1 Nos.

7) The Hard PVC plumbing grade Drain piping as per 

specification with 6mm Nitrile insulation. 

(SUPLREME/PRINCE/JAIKISAN)

a) 32mm dia for branch connection. 200 rmt
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8) Lifting & Shifting of Outdoor & IDUs 1 Lot

9) The Cable tray for exposed piping size - 300 x 50 x 50 

(JAIHIND)

10 Rmt

Ventilation work for city multi system - Part 'C'

10) The PVC ducting for fresh air 110 mm 

(prince/supreme/plasto)

80 Rmt

11) The PVC ducting for fresh air 160 mm 

(prince/supreme/plasto)

140 Rmt

11) The Flexible Connection for Mouth opening of Machine to 

S.A. Duct

4 Nos

12) The Flexible duct 100 mm  for casssate connection. 4 Nos

13) The Circuler Inline fans with Filter for Fresh air arrangent - 

700 cfm with 15 mm static.

4 nos

Total of Part (A,B,C) C/FD To Summary………

Total  in words……………..                                                              

Note-

1) Subject to the GST.

2) The revised offer includes to fresh air supply along with the A.C. supply.

3) SDV and ATM provided with separate split type in the system according to discussion.

4) To be read with DWG's and here by.
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Section (C)

Schedule of Rates 
Fire Protection work for proposed  building at P.no 639 to 641 Market Yard Pune.

Note- Refer to notes to schedule (A/B/C) Specification & the Tender 

Sr. 

No
Description Qty. Unit

Rate

(Rs.)

Amt

 (Rs.)

1 S.I.R & C of main fire pump (MFP /EP) suitable for water 

discharge of 2280 to 2850LPM at 80 to 60 m head driven by 

electric motor 415 volts, 3 phase 50 Hz, AC supply of 45kW or 

of suitable kW capacity for manual/automatic operation and 

consisting of following :(a) Horizontal type, single 

stage,centrifugal/split casing pump of cast iron body & bronze 

impeller with stainless steel shaft(SS410 grade), mechanical 

seal conforming to IS 1520.(b) Squirrel cage induction motor, 

TEFC, synchronous speed 3000 RPM, suitable for operation 

with IP 55 protection for enclosure, horizontal foot mounted type 

with Class-'F' insulation, conforming to IS-325. (c) M.S. 

fabricated common base plate, coupling, coupling guard, 

foundation bolts etc. as required.(d) Erected on provided 

suitable size cement concrete foundation duly plastered with 

2 Each

Employer:The Central Bank of India 

14/12-2078 `

suitable size cement concrete foundation duly plastered with 

anti vibration pads with perfect aligning, proper levelling 

complete pump set with accessories duly painted with two coats 

of synthetic enamel paint of fire red colour over a coat of primer 

(ISC code 536 as per IS 2932 of 2003) complete, as per 

specification no. FF-MFP/SSC/EP (13-1-4) (2022-23)

2 S.I.T & C of jockey fire pump (JP) suitable for water discharge of 

180 to 240 LPM at 70 to 50 m head driven by electric motor 415 

volts, 3 phase 50 Hz, AC supply of 5.5 kW or of suitable kW 

capacity for manual/automatic operation and consisting of 

following :(a) Horizontal/vertical type, multi stage, centrifugal 

casing pump of cast iron body & bronze impeller with stainless 

steel shaft (SS410 grade), mechanical seal conforming to IS 

1520. (b) Squirrel cage induction motor, TEFC, synchronous 

speed 3000 RPM, suitable for operation with IP 55 protection for 

enclosure, horizontal foot mounted type with Class-'F' insulation, 

conforming to IS-325. (c) M.S. fabricated common base plate, 

coupling, coupling guard, foundation bolts etc. as required. (d) 

Erected on provided suitable size cement concrete foundation 

duly plastered with anti vibration pads with perfect aligning, 

proper levelling complete pump set with accessories duly 

painted with two coats of synthetic enamel paint of fire red 

colour over a coat of primer (ISC code 536 as per IS 2932 of 

2003)complete, as per specification no. FF-MFP/JP (13-2-1) 

(2022-23)

2 Each
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3 S & E 75/80 mm dia Cast Iron end line strainer of Ytype flanged 

end pattern, PN16 pressure rating, SS screen, end connection 

with Flanged / Screwed / Socket Weld / Butt Weld End etc with 

standard OAR (open area Ratio) for positive suction complete 

as per specification no. FFVL/ ELS (13-7-5) (2022-23)

2 Each

4 S & E 100 mm dia Cast Iron end line strainer of Y- type flanged 

end pattern, PN16 pressure rating, SS screen, end connection 

with Flanged / Screwed / Socket Weld / Butt Weld End etc with 

standard OAR (open area Ratio) for positive suction complete 

as per specification no. FF- VL/ELS (13-7-6) (2022-23)

1 Each

5 S & E 150 mm dia Cast Iron end line strainer of Y- type flanged 

end pattern, PN16 pressure rating, SS screen, end connection 

with Flanged / Screwed / Socket Weld / Butt Weld End etc with 

standard OAR (open area Ratio) for positive suction complete 

as per specification no. FF- VL/ELS (13-7-7) (2022-23)

3 Each

6 S & E 150 mm dia. cast iron double flange sluice valve complete 2 Each6 S & E 150 mm dia. cast iron double flange sluice valve complete 

with PN16 pressure rating, as per specification no. FF- VL/SV 

(13-7-15) (2022-23)

2 Each

7 S & E 50 mm dia. cast iron double flange butterfly valve of size 

complete with PN16 pressure rating, as per specification no. FF- 

VL/BFV ( 13-7-17) (2022-23)

8 Each

8 S & E 65 mm dia. cast iron double flange butterfly valve of size 

complete with PN16 pressure rating, as per specification no. FF- 

VL/BFV  ( 13-7-18) (2022-23)

2 Each

9 S & E 75/80 mm dia. cast iron double flange butterfly valve of 

size complete with PN16 pressure rating, as per specification 

no. FF-VL/BFV( 13-7-19) (2022-23)

6 Each

10 S & E 100 mm dia. cast iron double flange butterfly valve of size 

complete with PN16 pressure rating, as per specification no. FF- 

VL/BFV ( 13-7-20) (2022-23)

10 Each

11 S & E 150 mm dia. cast iron double flange butterfly valve of size 

complete with PN16 pressure rating, as per specification no. FF- 

VL/BFV ( 13-7-21) (2022-23)

10 Each
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12 S & E 75/80 mm dia cast iron double flange NRV complete with 

PN16 pressure rating, as per specification no. FF-VL/NRV ( 13- 

7-23) (2022-23)

2 Each

13 S & E 100 mm dia cast iron double flange NRV complete with 

PN16 pressure rating, as per specification no. FF-VL/NRV (13- 

7-24) (2022-23)

1 Each

14 S & E 150 mm dia cast iron double flange NRV complete with 

PN16 pressure rating, as per specification no. FF-VL/NRV (13- 

7-25) (2022-23)

3 Each

15 S & E  G.I. pipe above ground of „C‟ class ERW of size 20 mm 

dia with necessary fittings complete as  per specification no. FF-

PP( 13-6-1) (2022-23)

36 M

16 S & E  G.I. pipe above ground of „C‟ class ERW of size 25 mm 

dia with necessary fittings complete as  per specification no. FF-

PP (13-6-2) (2022-23)

150 M

17 S & E  G.I. pipe above ground of „C‟ class ERW of size 50 mm 150 M17 S & E  G.I. pipe above ground of „C‟ class ERW of size 50 mm 

dia with necessary fittings complete as  per specification no. FF-

PP (13-6-3) (2022-23)

150 M

18 S & E  G.I. pipe above ground of „C‟ class ERW of size 65 mm 

dia with necessary fittings complete as  per specification no. FF-

PP (13-6-4) (2022-23)

65 M

19 S & E  G.I. pipe above ground of „C‟ class ERW of size 75/ 80 

mm dia with necessary fittings complete as  per specification no. 

FF-PP (13-6-5) (2022-23)

50 M

20 S & E  G.I. pipe above ground of „C‟ class ERW of size 100 mm 

dia with necessary fittings complete as  per specification no. FF-

PP (13-6-6) (2022-23)

25 M

21 S & E  G.I. pipe above ground of „C‟ class ERW of size 150 mm 

dia with necessary fittings complete as  per specification no. FF-

PP (13-6-7) (2022-23)

120 M

22 S & E  G.I. pipe above ground of „C‟ class ERW of size 200 mm 

dia with necessary fittings complete as  per specification no. FF-

PP (13-6-8) (2022-23)

15 M

23 S & E  gun metal gate valve of size  25 mm dia complete as  per 

specification no. FF-VL/GV (13-7-32)  (2022-23)

12 Each
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24 S & E  stainless steel single outlet  hydrant valve fitted with 

necessary accessories complete as  per specificationno. FF- 

VL/HV (13-7-35)  (2022-23)

11 Each

25 S & E  stainless steel double outlet hydrant  valve fitted with 

necessary accessories complete as  per specification no. FF-

VL/HV as per (13-7-37)  (2022-23)

2 Each

26 S & I wall mounting swinging Hose reel drum fitted with 19 mm 

dia. 30m long high pressure polypropylene (Polyhose)  fitted 

with necessary accessories complete as  per specification no. 

FF-FFA/HV (13-8-2) (2022-23)

7 Each

27 Supplying fire fighting reinforced rubber lined (R.R.L) hose pipe, 

63mm dia, 15m in length,fitted with necessary accessories 

complete as per specification no. FF-FFA/RRL (13-8-4) (2022-

23)

11 Each

28 S & E stainless steel branch pipe 63 mm dia fitted with 20 mm 

dia detachable hexagonal nozzle  complete as per specifications 

no. FF-FFA/NZ (13-8-8) (2022-23)

11 Each

no. FF-FFA/NZ (13-8-8) (2022-23)

29 S & E fire brigade header of 150 mm dia, supplying water in fire 

tank complete as  per specification no. FFFA/FBC (13-8- 10) 

(2022-23)

1 Each

30 S & E fire brigade header (Siamese connection) of 150 mm dia 

for supplying water to wet riser system complete as per 

specification no. FF-FFA/SMC (13-8-11) (2022-23)

1 Each

31 S & E 300 mm dia 1.5m in height air vessel / tank fabricated 

from min 5mm thick M.S. sheet complete as per specification 

no. FF-FFA/ACT(13-8-12) (2022-23)

2 Each

32 S & E  20/25mm dia gun metal air release cock, with necessary 

G.I.  coupling to be fitted on top of air vessel or on wet riser 

complete as  per specification no. FF-FFA/ARV (13-8-13) (2022-

23)

2 Each

33 S & I pressure gauge of 100 mm dia., 0-300 PSI or 0-14 kg per 

cm square fitted with 12/15 mm dia. pad cock valve, and G.I. 

pipe, elbow etc. complete as  per specification no. 

FFFFA/PG(13- 8-14) (2022-23)

5 Each
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34 S & I pressure  switch  with 12/15 mm dia isolation valve,  G.I. 

nipple, elbow, etc complete as  per specification no. FF-FFA/PS 

( 13-8-15)  (2022-23)

6 Each

35 S & E M.S./CRCA cabinet  for housing  Floor Hydrant valve,  

hose  pipe,  hose  reel  and branch pipe  (size 1000 x 736 x 736  

mm.)  made  from  16  SWG sheet  and  angle iron 25 x 25 x 4 

mm. having front doors with viewing  glass  (8"x6") and locking 

arrangement with necessary fixing material such as rubber 

bidding etc. duly painted in post box red colour.  (13-8-20) (2022-

23)

4 Each

36 S & E M.S./CRCA cabinet for housing single hydrant valve of 

size ( 400 x 400 x 400)mm or hose pipe box of size ( 600 x 600 

x 200)mm made from min. 1.5 mm thick CRCA sheet with angle 

iron work of min. of size (25 x 25 x 4) mm having front doors 

with viewing glass of size (200x150) mm and locking 

arrangement with necessary fixing material such as rubber 

bidding etc. duly painted in post box red colour( Code 538 of IS 

5). (13-8-18)  (2022-23)

7 Each

37 S & E  M.S./CRCA cabinet for housing Fire Brigade /SIEMESE 

connections (size 1250 x 400 x 300 mm.) made from 16 SWG 

sheet and angle iron 25 mm. x 25 mm. x 4 mm. having front 

doors with viewing glass (8" x 6") and locking arrangement with 

necessary fixing material such as rubber bidding etc. duly 

painted in post box red colour( Code 538 of IS 5) (13-8-19) 

(2022-23)

1 Each

38 S.E.T & C of 15 mm (½") dia.  NBCM  Body  chrome  finished 

quartzoid bulb sprinkler having 68º C fixed  temperature  rating 

with deflector disc of conventional construction complete as  per 

specification no. FF-SPR(13-12-1) (2022-23)

150 Each

39 S.E.T & C  vane type water flow detector suitable for detecting 

flow of water in wet sprinkler pipe of main line or branch  lines of 

75/80 mm dia having following features 1) Visual switch 

activation 2) Rugged switch assembly 3) Heavy duty aluminium 

pipe saddles 4) Durable metal enclosure 5) Steel U bolts for 

secure mounting 6) Two SPDT ( Single pole double track ) 

synchronised switches 7) serviceable without draining pipes ( 13-

12-2) (2022-23)

1 Each
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40 S.E.T & C vane type water flow detector suitable for detecting 

flow of water in wet sprinkler pipe of main line or branch  lines of 

100 mm dia having following features 1) Visual switch activation 

2) Rugged switch assembly 3) Heavy duty aluminium pipe 

saddles 4) Durable metal enclosure 5) Steel U bolts for secure 

mounting 6) Two SPDT ( Single pole double track ) 

synchronised switches 7) serviceable without draining pipes (13-

12-3) (2022-23)

1 Each

41 S.E.T  XLPE armoured cable 3 core 6 sq. mm. copper 

conductor continuous 5.48 sq. mm. (12 SWG) G.I. earth wire 

complete erected with glands & lugs, on wall/ trusses/ pole or 

laid in provided trench/ pipe  as per specification no. CB-LT/CU 

(7-2-16) (2022-23)

140 M

42 S.E.T   XLPE armoured cable 4 core 10 sq. mm. copper 

conductor continuous 5.48 sq. mm. (12 SWG) G.I. earth wire 

complete  erected with glands & lugs, on wall/ trusses/ pole or 

laid in provided trench/ pipe  as per specification no. CB- LT/CU 

( 7-2-33) (2022-23)

60 M
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Fire main panel

43 S.E.T & C  of cubicle pattern electrical control panel made of 16 

SWG MS sheet duly painted with powder coating, comprising of 

the following - 2 nos of 250 A FP MCCB (35 kA) busbars, 1 nos 

of 125 A TP MCCB with neutral link (25 kA), 2 nos 63 A TP 

MCCB with neutral link (25 kA), 2 nos of start delta starter with 

overload relay suitable for 75 HP,1 nos DOL starter with 

overload relay suitable for 10-20 HP jockey pump,1 nos DOL 

starter with overload relay suitable for upto 10 HP booster pump, 

with RYB Led indicator,Digital/analog voltmeter & ammeter, 

selector switch,CTs,24 volts 120 AH battery set with 15 A 

capacity charger complete with all required accessories. Approx 

panel size 1800 x 600 x 300 mm. Completed 

1 Each

44 S & E, assembled Fully Automatic Star Delta starter, in a 

provided cubical panel to operate squirrel cage induction motor 

working on 380- 440 Volt, 3 phase, 50 Hz with no volt coil, over 

loadrelay and ON-OFF push buttons, with necessary material 

and connected to supply, etc complete.  7.5 HP & Up to 12.5 HP 

3 Each

and connected to supply, etc complete.  7.5 HP & Up to 12.5 HP 

AS per MJP DSR 2018-19 Item LG 4-1 (2021-2022)

45 S.& C. of Diesel Engine driven fire pump suitable for automatic / 

manual operation consisting of the following :  End Suction Fire 

Pump as per approval requirement of UL/ FM  with  capacity of 

2280 LPM at 65 meter head. The pump shall radially split top 

center line discharge, self venting casing.It shall be of C.I. 

construction. The shaft shall be fitted with S.S.sleeves and  

supported by two back to back thrust ball bearings and one 

radial roller bearing. the back pull out design allows complete 

rotating assembly to be removed without disturbing the casing 

piping connection. The pump shall be directly connected 

through flexible coupling to a diesel engine as per UL/FM 

approval requirement suitable to meet design at-ed pump's 

required flow and head with a net continuous rating at 1500 

rpm.The D.P. shall confirm to the requirement for the IS 

15301:2003 and  specifically approved for the fire service. The 

engine shall operate at a rated speed not exceeding the rated 

rpm and to develop sufficient horse power to the Pump with 

reserve power. The Cooling Water supply for the Heat 

Exchanger shall be from the discharge of the pump, taken off 

prior to the pump discharge valve.

1 Each

Page Total C/FD ………

Employer Contractor



14/12-2078/2024

….52….
Page Total B/FD ………

 The pipe connection shall include manual shut-off valves 

(including bypass line) 2X strainers, 2X pressure regulators, a 

listed automatic Solenoid valve, a pressure gauge, piping and 

fittings all fitted to engine by the pump manufacturer.  One set of 

dual heavy duty batteries shall be provided and furnished in a 

dry charge condition with electrolyte liquid in separate 

containers. Suitable battery rack and 2 meter of battery cable 

included. The Fuel System shall consist of an above ground 

storage tank as recommended IS 15301:2003 fill pipe and cap, 

manual  shutoff cock, flame arrestor, oil level gauge and braided 

bronze flexible connectors. The tank shall be supplied with legs 

for floor mounting.  The Fire Pump shall be factory mounted and 

aligned with electric motor on common structural base. The fire 

pump shall be hydraulically tested to a pressure recommended 

by UL /FM. and  subjected to a performance test at rated speed. 

A certified test curve shall be supplied with the pump.1  No. 400 

Lits capacity  day oil  storage tank fabricated from 4 mm thk. 

M.S.  plates. Tank  shall be provided  with inlet, outlet, overflow, 

vent drain  connections,   manhole cover (300 mm I.D.) &  level 

indicator including floating type level indicator complete with 

float ball, steel rope, pulley, triangular level indicator of M.S. 

46 Providing Round bottom  fire bucket of 9 Litres capacity  as per 

IS : 2546 made  out  of 24 gauge G.I. sheet with extra handle at 

bottom duly painted white inside and red outside with FIRE 

Mark, on provided stand/ wall hook complete. (10-2-24) (2021-

22)

16 Each

47 Providing Floor  mounting  stand for keeping 4 Nos. of FIRE 

buckets 1500mm in length, 900mm in height frame made out of 

30x30x4 mm angle iron with cross  supports for legs, welded 

with 4 hooks  and duly  painted  with one coat of red lead and 

two coats of silver paint complete.(10-2-25) (2021-22)

4 Each

Page Total C/FD ………

float ball, steel rope, pulley, triangular level indicator of M.S. 

Sheet and scale mark on tank. Tank  shall   be mounted  on  2 

m  high  steel structural   supports    with access ladder (Painted 

with 2 coats  of red  oxide  paint). Tank  shall be provided  with 

epoxy  coat from inside  out-side  with  one coat  of red oxide & 

two or more coats  of synthetic  enamel  paint  of approved 

colour. (Cost included with Diesel Pumps) The contractor shall 

provide the first fill of Engine lubricant oil, full capacity of tank 

diesel and battery charging for the testing and commissioning of 

the system complete with piping/valves from diesel tank to 

engine pump. Battery 12V 180 AH , Control panel, Casing CI, 

Impeller bronze. RA 24-1-6
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48 Supplying  and  erecting  D.C.P. type fire extinguisher 6 kg 

capacity cartridge type with gun metal cap 150 gram CO2  gas 

cartridge, powder and brackets conforming to IS 2171-1985/ IS 

15683 and complete erected with necessary clamps made from 

50x6 mm  M.S. flat  with nuts & bolts grouted in wall complete.     

( 10-2-32) (2021-

22)

2 Each

49 Supplying & erecting Carbon Dioxide (CO 2) fire extinguisher of 

4.5 kg. capacity  cartridge type  conform to IS 2878 /15683 

complete erected with necessary clamp made from 50 x 6 mm. 

M. S. flat  with nut & bolts grouted in wall complete. (13-15-1) 

(2022-23)

8 Each

50 Supplying and erecting ABC powder type  fire extinguisher as 

per IS : 13849 /15683 of 6 kg capacity with necessary clamp for 

erection on wall. ( 10-2-36) (2021-22)

30 Each

Fire Alarm System

51 Supplying, installing, testing  and commissioning   FR, XLPE 1000 M51 Supplying, installing, testing  and commissioning   FR, XLPE 

armoured  cable 2 core 1.5 sq.mm. copper conductor  complete 

erected on wall/ ceiling complete as  per specification no. 

CBLT/CU (13-9-10) (2022-23)

1000 M

52 Supply, installation, testing & commissioning of Multi-Loop 

Microprocessor based analogue addressable type fire alarm 

control panel compact type suitable for 2 loops detectors along 

with required numbers of loop cards with 80 character LCD 

display, four access levels,600 event historic logging, suitable 

for 240 volts AC  power supply, automatic battery charger, 24 

volts sealed lead acid batteries sufficient for 24 hours normal 

working and capable of operating the system for 2 hours during 

an emergency condition complete with Fire Fighter's System, 

Auto-Dial up, Integrated to the Emergency Voice Evacuation 2 

Way Talk Back System. (At Security Room Stilt Level in each 

Tower). In peer to peer networking, with all required accessories 

etc., complete as per directions of Engineer In charge.

1 Each

53 Supply, installation, testing & commissioning Addressable 

Smoke Detectors with all required accessories etc.., complete 

as per directions of Engineer In charge.

48 Each
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54 Supply, installation, testing & commissioning Addressable 

Manual Call Points (Staircase Exits), with all required 

accessories etc.., complete as per directions of Engineer In 

charge. 

20 Each

55 Supply, installation, testing & commissioning of Addressable 

Hooters with Flasher complete with Control Module (Staircase 

Exits), with all required accessories etc., complete as per 

directions of Engineer In charge.

20 Each

56 Supply, installation, testing & commissioning of Addressable 

Monitor Module for flow switch status monitoring at every floor, 

with all required accessories etc.., complete as per directions of

Engineer In charge.

5 Each

57 Supply, installation, testing & commissioning of Addressable 

Control Module for staircase pressurization and lobby exhaust 

fans , with all required accessories etc.., complete as per 

directions of Engineer In charge.

5 Each

58 Supply, installation, testing & commissioning of Fault Isolators, 

with all required accessories etc., complete as per directions of 

Engineer In charge. 

5 Each

59 Supply, installation, testing & commissioning Addressable 

Repeater Panel capable of a peer to peer connection and 

showing status of both the Main FACP's (Main Gate Security 

Room), with all required accessories etc., complete as per 

directions of Engineer In charge.

1 Each

60 Supply installtion of Booster pump   900lpm 35mtr head 1 Set

61 Flexible drop 1000 mm 90 No

Total C/FD To Summary………

Total  in words……………..                                                              

Note-

1) Subject to the GST.
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