Central Bank of India

Regional Office, Ahmedabad
Add: 4th floor, Lal Darwaza Building, Ahmedabad.

Tender

> NAME OF THE WORK:

SHIFTING OF EXISTING FURNITURE AND RENOVATION OF SITAPUR BRANCH UNDER
AHMEDABAD REGIONAL OFFICE
Address of Branch:- Gram Sitapur, Taluka - Mandal, District-Ahmedabad

Senior Regional Manager
REGIONAL OFFICE

Ahmedabad,
Mail ID- gadbaroro@centralbank.co.in

Telephone no.-
DETAILSOF OUR IEM:

NAME: Shri Trivikram Nath Tiwari
MAIL ID: trivikramnt@yahoo.co.in

NAME: Shri Jagdip Narayan Singh
MAIL ID: Jagadipsingh@yahoo.com

Contact no. 011-61515609, 9978405930
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CENTRAL BANK OF INDIA

TENDER NOTICE

ltem wise sealed tenders are invited from Bank’s Empanelled Contractors for
SHIFTING OF EXISTING FURNITURE AND RENOVATION OF SITAPUR BRANCH UNDER

AHMEDABAD REGIONAL OFFICE

8= Frate gHETaTE F asta, WATqR RAT & fagr™ BeileRt & Siavur Td Ad-iaRu sl &
T 9 & USligd SPeRI I HEaR Yeiag ¢ ¥ AT 3.

Issuance/ SRS Tender forms will be available on Bank’'s website www.
Centralbankofindia.co.in from 19.11.2021.
TR BH d9F P deERe www. Centralbankofindia.co.in @
18.11. 20219 IUAsy BRI,

Tender Fee/ TS B Rs.500.00 (Rupees Five Hundred only) by demand draft in
favor of Cenftral Bank of India payable at Ahmedabad.

(Nonrefundable)/ . _ o .

(@R ) ¥.500.00 (3. UM I U ) & fSATS TUe gRI S &t Jca §F 3w 3fear,
3EHaTEIG H AT B,

Last date for | 26.11.2021 upto 2.00 pm

submission of  the

Tenders/ <& SHT R Bl

sifas dRg

Place of submission of
Tender/ ¢S SHT B &I
Y

General Administration Department, Regional Office
Ahmedabad, 4th floor, Lal darwaza Building, Ahmedabad.
T YRR fUT, &30 Srafay sgaerere, drdT Arel, ard gRarl

Date of Opening of
Tender/ ¢8R Ga & Pt
GINEC]

26.11.2021, 4.00 pm

Place of Opening of
Tender/ ¢8R Ga- oA Pl
I

General Administration Department, Regional Office
Ahmedabad, 4" floor, Lal darwaza Building, Ahmedabad
I YR AT, & St srgrardTe, T |, A1 GraTel
Note:- Vendors are advised to make presence of
themselves at the time of opening of tenders.

e ;- SHERI Y TG 8 P! ¢ P [ & JAT J JURYd 3.

Regional Manager/ 8310 U44®

Regional Office Ahmedabad / REIR] CARITGR 3{gHaldlq
4t floor , Lal darwaza Building, Ahmedabad /2T d1el, ard gareT fafedT, sigHerre .

Regional Office Ahmedabad

Page 2




[Type text]

TENDER DOCUMENT ISSUING LETTER

LETTER ISSUING TENDER DOCUMENT FOR - SHIFTING OF EXISTING FURNITURE AND
RENOVATION OF SITAPUR BRANCH UNDER AHMEDABAD REGIONAL OFFICE

Name of Tenderer :

Address of Tenderer :

The Tender Document is issued on Dtd : 19.11.2021
CENTRAL BANK OF INDIA
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To/ Uil

The Senior Regional Manager/ &= mie®
Regional Office Ahmedaba/&=Ta Hriiad sEHETG
Central Bank of India/ Jica d& 3ifw sfean

Dear Sir/ 3TGRUIT SHAH

With reference to the tender invited by you for the work. |/We hereby offer to execute
the work under contract at the respective rates mentioned in the schedule of
quantities.

3AYF GRT B 3q Wﬁﬁfﬁ?ﬂ%ﬂ?{ﬁﬁﬁ@ Qg dRT STEe & Sfcwrfed A @1 Fefid o= w
Y & ded H1Y FsaTfed B BT UaTd HRdl §/HRd ©.

I/We have seen the site of SITAPUR branch understood the general conditions of
contract, special conditions, additional conditions.

H/aH HIdTgR 2ET Bt A1SC </l §, e &1 A= 2, [y =i, sifafved <t & awe foran @,

I/We agree to execute the work as per specifications, general conditions of contract,
special conditions, and additional conditions.

ﬁ/%ﬂﬁ/%%‘«fﬁ 3SY BT WY Ta!, faRy T oiR sifafved wdf & eaR s fwnfed & & forg
eI §/8.

I/we do hereby agree that the sum shall be forfeited by the bank in event our tender is
accepted & I/We fail to execute the contract when required to do so.

H/69 TdgaRT Weud g/ b afe st fAfder Wier &R ot o1t § 8k afe f/gw ey o Funfea
B T RApa TEd § U RIS T ¥ gRT IR ST R ot ST

I/we understand that you are not bound to accept the lowest or any other tender that
you received.

/g0 SHd € foh 31 Ui <gaw a1 foeddt o fAfaer & WieR & & forg aren 61 8,

Yours faithfully/ Haad

Signature of contractor / d%aR & gx&R
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CENTRAL BANK OF INDIA

Regional Office Ahmedabad

1st floor, 1/930 Narimabad Building,
Athugar Street, Nanpur, Anmedabad
Landline- 0261 - 2465841

NAME OF WORK: SHIFTING OF EXISTING FURNITURE AND RENOVATION OF SITAPUR
BRANCH UNDER AHMEDABAD REGIONAL OFFICE

GENERAL SUMMARY OF COST SHEET

SR. NO. DESCRIPTION AMOUNT IN RS.

(In words:

Only)

SIGN OF CONTRACTOR

PLACE ADDRESS

DATE SEAL
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GENERAL CONDITIONS

1) Sealed tenders should be address to Senior Regional Manager, Central Bank Of India,
Regional office , Ahmedabad and super scribed Name of work.

SHIFTING OF EXISTING FURNITURE AND RENOVATION OF SITAPUR BRANCH UNDER
AHMEDABAD REGIONAL OFFICE

and shall contain

a) DD of tender fee.
b) Tender document with signature and stamp of contractor on all pages.

2) No tenders will be received after 2.00 PM ON 26.11.2021 and the tenders will be opened on
26.11.2021 AT 4.00 PM or unless otherwise informed.

3) The tenders will remain valid for a period of 6 months from the date of opening of tenders,
Bank reserves the right to accept or reject any or all the tenders without assigning any reason
to do so. Bank does not bind itself for accepting the lowest tender.

4) The tenderers should quote the rates in figures as will as in words.

(5) All ensures, corrections and alterations made while filling the tender must be attested by
initials of tenders, overwriting of the figures is not permitted.

(6) The earnest money of the successful tender shall be adjusted in the security deposit.

7 The Bank reserves the right to rejected any or all the tenders, accept part of any tender or
entrust the entire work to any contractor or divide the work to more than one contractor (item
wise) without assigning any reason or giving any explanation. The rates quoted by the
contractor will hold good for this bifurcation and no compensation will be paid on this account.

(8) Joint tenders shall not be considered.

9) Within 24 hours of receipt of Intimation regarding acceptance of his tender by the Bank, the
tenderer should send his acceptance of the work order in writing. It the tenderer does not do
that, or does not start the work within 24 hours of such intimation to him or fails to give
justified reasons not to do so, acceptance of his tender would be withdrawn and Earnest
Money Deposit would be liable to be forfeited.

(10) The rates quoted in the tender shall include all charges of scaffolding, lift, any tools and plants
railway freight labor conditions and fluctuation in the rates, excise duty, sales tax, octroi and
any other taxes or expenditure for carrying out the work.

(11) The Contractor will arrange for water and Electricity for completing the work. In case water
and Electricity are already available at the site, same will be provided by the Bank free of cost.

(12) No escalation in rates will be allowed under any circumstances.
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(13)

(14)

(15)

(16)

(17)

(18)

(19)

(20)

(21)

(22)

(23)

(24)

The successful tenderer is bound to carry out entire work within the period stipulated in the
Appendix. The tenderer will have to pay liquidated damages for non-completion of job within
stipulated period at the rate of 0.25% per day after expiry of period of completion subject to
maximum of 5% of the contract value.

The liguidated damages as mentioned above may not be enforced if the contractor applies
sufficiently in advance for extension of time mentioning the unavoidable reasons for
extension. The Bank shall, if in its opinion (which shall be final and binding upon the
contractor) finds genuine reasons shown by the contractor for such request, grant suitable
extension in time limit. Any claim for damage or compensation in relation there to by
contractor is not permissible. Also other terms and conditions of the contract will remain
unaltered in the extended period.

The successful tenderer is bound to carry out items of work necessary for completion of job
even though the same are not included in the schedule of quantity. Rates of extra items will
be derived from the tender. In case the rates do not exist in the tender and extra item is not
similar to tender item, then the rates will be worked out on actual cost of material and labour,
any other expenditure for completing that work plus 15% towards contractor's profit &
overheads. For this contractor must submit the rate analysis supported by original vouchers
for purchase and labor.

The contractor must co-operate with other contractors appointed by the Bank so that entire
work shall proceed smoothly with least possible delay and to the satisfaction of the Bank.

Bank reserved their rights to qualify and disqualify any vendor without assigning any
justification.

The contractor shall remove all rubbish etc. out of site/premises wash and clean the floors
and hand over the site in proper and tidy condition on the completion of work.

The tenderer shall acquaint himself with the site conditions making his own arrangement for
storing of material at site lift, cartage etc.

Contractor shall shift furniture, cupboards records, for the purpose of painting and re-arrange
the same as directed. No extra charge shall be paid for the same.

Contractor shall be prepared to work at times convenient to the Bank. No charges shall be
paid for the same.

5% percent of the value of work done shall be deducted as retention money from the running
bill of the contractor, which shall be released after the defects liability period, provided no
defects are noticed during the period.

The contractor will attend to all defects noticed during defect liability period. If the contractor
fails to attend to the defects within a reasonable time these defects will be rectified by the
Bank and the expenditure incurred on this account will be recovered from security deposit, or
any other money due on to time.

The contractor shall make adequate arrangement for watch and ward of his material and shall
ensure the safety, breakage and any theft of material fixed or unfixed by him or other sub-
contractors.
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(25)

(26)

(27)

(28)

(29)

(30)

(31)

(32)

(33)

(34)

(35)

(36)

(37)

(38)

(39)

The work executed should be got approved by the Bank and contractor shall rectify and bad
workmanship pointed out at any stage and remove from site all the rejected material

The contractor shall be responsible for application of labour laws, compensation for injury and
accident to person, whether employed by his or by his sub-contractor.

The contractor will take necessary precautions for carrying out the work avoiding any damage
to fixed or loose furniture, structures/decorative parts of the property. The contractor will
rectify any damages done at his cost.

The contractor shall ensure that workmen employed by him for execution of work are suitably
covered against Workmen’s Compensation Act and that all liabilities arisig out of Workmen'’s
Compensation Act, ESIS and other legislative enactments applicable, to such works and
workmen shall be to the contractor’s account.

The Contractor shall inform the Bank to check quality/measurements of any work which is
likely to be hidden before covering.

The contractor will submit running Bills for the value of work done not less than interim
payments (as mentioned in the Appendix) mentioning full nomenclatures of items, rates,
amount, measurement sheet, reasons for part rates claimed, if any.

In case of non-completion or delay in completion of work or removal of defects in time, the
Bank shall be free to appoint another agency to get the job done at contractor’s risk and cost.

Income-Tax at the rate of 2.04% (or Applicable rate) of the Bill Amount will be deducted at
source from the contractor’s bill and will be deposited with the I.T.O as per rules.

The Bank may delay the progress of work without, in any way, vitiating the contract and grant
such extension of time for the commencement/completion of the contract as it may think
proper and sufficient in consequence of such delay and the contractor shall not make claim for
compensation of damages in relation thereof.

The Contractor will not execute any extra item without Bank’s permission in writing.
The quantities mentioned in the schedule of quantities are approximate. Payment will be on

actual work done by the contractor. However the contractor should not deviate the quantity
without Bank’s permission.

Conditional tenders quoted by the tender is liable to be rejected.

The Bank has a right to alter the nature of work and to add or omit any items of work or to
have the option of the same carried out departmentally or otherwise and such alterations or
variations shall be carried out without prejudice to this contract.

The Bank has right to terminate the contract, if the contractor abandons the work, or fails to
commence and complete the work in time, or fails to abide by the contract conditions.

Measurement for all items shall be taken as per actual work done and no claim for any
wastage in all material shall be considered.
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(40)

(41)

(42)

(43)

(44)

(45)

(46)
1.S.I

(47)

(48)

(49)

(50)

(51)

(52)

(53)

(54)

Contractor has to prepare sample of chair, table and part counter for the approval of the Bank.

Contractor must quote balanced rates as quantities mentioned in the tender are approximate
and may vary to any extent. No extra shall be given on this account.

All the Electrical work shall confirm to relevant ISI. Contractor shall provide all necessary Test
Certificate required by the Bank.

The contractor should inspect the sites before quoting the rates.
The contractor shall place order immediately after hearing the approval of the tender of the
material required for the work in order to get them on site well in advance of their requirement.

Sample of each material should be got approved in advance.

The contractor shall have to make necessary arrangements for proper storage of the
materials and will be responsible for any loss of material due to theft or otherwise.

The items of work will be measured as per standard mode of measurements as laid down by

The quantities given in the Bills of quantities are approximate and given as a guide to tenderer
and are liable to variations.

Contractor shall be paid for the actual measured quantities of work executed by him.

The contractor while executing the work during the working hours of the Bank shall take

care that disturbance is not created to Bank’s staff and customer during the office hours. The
contractor should also keep the banking hall in a reasonably good condition during banking
hours.

Contractor has to submit Photographs of the completed furnishing work in duplicate along with
soft copy in from of C.D.

Contractor shall have prepared any No of samples as directed by Architect/Bank before
finalizing of scheme. For this No extra payment shall made.

THE RATES SHOULD BE EXCLUDING ALL TAXES.

Tender Fee: 500.00 in form of DD in favor of Central Bank of India.

Tender, without tender fee will be rejected.

Banks reserves the right to select any of the manufactures party from the above list and to add or
delete names of the other parties as and when required
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APPENDIX REFERRED TO IN THE GENERAL CONDITIONS

1. Defects liability period .12 Months from the date of issue of virtual
completion and handing over the site to bank
2. Date of commencement :  Immediate on receipt of work order./ Handing
over the site
3. Date of Completion : 15 Days from issue of Letter of intent./Work
order
4, Stipulated period for completion .15 Days
5. Minimum value of work done for interim : Only Full & Final payment to be made on
payment successful completion of work
6. Interim Payment : Only Full & Final payment to be made.
7. Retention money for defects liability : 5% of the total value of work
period
8. Liguidated damages for non- : 0.25% per day subject to maximum of 5% of
completion of work within stipulated contract value.
period.
9. Validity of the Tender :  Six months from the last date of opening of
the Tender.
10. Terms of Rates :  The rates shall be at the site of the work and

shall EXCLUDES OF TAXES.

11. Period of honouring interim Certificate  : 15 Working days after the submission of the
interim Certificate.

12. Period for honouring final Certificate . 60 working days after the submission of the
Final Certificate.
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13. Validity of Rates . The quoted Rates in the Tender shall remain
valid till the completion of the work. No
escalation in rates shall be allowed.

14.. Extra ltems . The contractor shall not execute the item for
which the rate cannot be derived form the
Tender. He shall submit the Rate analysis for
such item on actual cost plus 15% as over-
heads, establishment charge and
contractor's profit, and get it approved by
Architect/Employer before starting the work
of such items.

15.. Working Hours . Most of the work may take place at
contractors workshop, However in case if the
work is to be executed in a working premises
of the Bank the same shall generally be
execute after office hours of the Bank. L.E in
the evening, nights and Bank holidays. The
employer shall make necessary
arrangements required or their part of such
working. The work shall be carried out in
such a way that minimum disturbance is
caused to the functioning of the Bank Branch
The Contractor shall make all necessary
arrangement for cleaning the premises
everyday and to ensure the complete safety
of the furniture, machinery, computers,
plants, equipment etc. lying in the premises
and also provide safeguard from dust etc.
For night working no extra charge shall be
paid.

16. Contractor shall shift and rearrange
necessary Furniture/Fixture to keep site tidy
and clean protect office equipment by
covering during execution. If contractor fails
then Branch Manager shall employ other
agency for the job and cost incurred shall
be recovered from the bill Amount.

17. Electrician/Network
Technician/Carpenter/A.C Technicians shall
remain present at site at all the time during
execution of work to avoid any
power/Network failure/Disturbance of branch
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18. Contractors shall have to make necessary
temporary arrangement to the satisfaction of
Branch Manager for Electrification/Data
Cabling/Furnishing/A.C no extra payment
shall made for this.

19. On completion of work all contractor shall
give detailed measurements/circuit
diagram/List of materials used Test reports
duly signed and sealed.

20. All hidden measurements must be got
checked/recorded before concealing.

21. All material and makes shall be as per
specifications any deviation will not be
accepted without written permission of
Architect/Bank

CENTRAL BANK OF INDIA CONTRACTOR
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Central Bank of India
1911 ¥ 319 &0 “HfZa" "CENTRAL® TO YOU SINCE 1911

CENTRAL BANK OF INDIA
REGIONAL OFFICE, AHMEDABAD

4t floor Lal Darwaza Building, Ahmedabad

TENDER DOCUMENT
(FINANCIAL BID)

FOR

SHIFTING OF EXISTING FURNITURE AND RENOVATION OF SITAPUR BRANCH UNDER
AHMEDABAD REGIONAL OFFICE
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ltem

Unit

Rate (Rs.)

Amount (Rs.)

Removing/repairing/Shifting  and  re-lamination  of
workstation tables from old premises to new premises of
Sitapur Branch with change of handle, lock and minor
carpentry repair work wherever required. This work also
includes installation, cutting, fixing as per layout plan
complete.

Nos.

Qty.
2

Removing/repairing/Shifting  and  re-lamination  of
workstation tables from Lal Darwaza building Basement to
new premises of Sitapur Branch with change of handle,
lock and minor carpentry repair work wherever required.
This work also includes installation, cutting, fixing as per
layout plan complete.

Nos.

Removing and shifting of existing 1 nos. 3 seater chair,5
nos. chairs, 2 nos. almirah,1nos. 4 feet table,6 nos. ceiling
fans and 3 nos. racks from Meethakali Branch to sitapur
branch

Job

Job

Removing, repairing and shifting of existing Alluminium
partition from Meethakali Branch and fixing the same new
premises as per direction.

Sft

150

Extensions of cash cabin with 18-12 mm ply (upto 5feet).
Exposed surface shall be finished with 1mm thick
laminated and unexposed surface with 2 coats of white
enamel paint.

Sft

Opening of existing Branch Manager partition and re-fixing
the same with re-lamination as per layout plan.

Sft

70

Removing, repairing , re-lamination and shifting of existing
1 nos. side storage

Job

Job

Providing and fixing of 2 sides solid and one side glazed
front partition for cash cabin including door with
necessary hardwares.

Basic frame work shall be 2°’x1.5”” salwood and 600 mm
c/c both ways. Skin members shall be 6mm thick plywood
finished with 1mm thick laminate as per approved shade
and colour. Front partition shall be of glass with transaction
holes. Glass shall be rigidly fixed with wooden partition
with ss brackets. Doors shall contain all necessary
hardware.

Sft

90

Full Height Solid Partition: Supplying and erecting full
height opaque partitions including teakwood frame of
4>°x2’’conforming to the following specifications-

Basic frame work: 2 x 1.5 Salwood/ aluminium
sections at maximum 600 mm horizontal & vertical Spacing
as per site conditions. Wooden/ aluminum members of
partitions shall be rigidly fixed to the Ceiling, Floors,
Beams, Doors & the Side Walls, whichever is applicable.
The frame work shall be coated with anti-termite treatments
or chemicals.

Skin Membrane: Single layered 6 mm thick MR grade
plywood on each face.

Finishing: Both side finished with 1 mm thick laminate

Sft

60

Regional Office Ahmedabad
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sheet of same or combination shades as per instruction with
4’ high skirting at top & bottom of Bank’s pattern (Blue &
Red).

The open edges are to be blocked by teak wood bead of
required size and design. All provisions to be made for all
electrical, networking boxes onto partition framework at
required heights/levels with necessary additional supports
as directed.

Note:- In case of false ceiling, the vertical members to be
fixed to RCC ceiling but the area of partition payable will
be below the false ceiling only.

10

Removing, repairing, cutting, shifting and re-lamination of
existing curvilinear table and providing and fixing of
shutters and selves and fitting the same in the new premises
as per instructions.

Sft

25

11

Providing and fixing of auditor table and server room table
18 mm working top and verticals alondwith CPU stand,
keyboard drawer,15 inches single drawer. Exposed surface
laminated with 1mm laminate and unexposed surface
finished with white paint.

rft

12

Electrical Panel Cabinet: Providing and fixing Electric
Panel Cover box with 2 shutters made of 18 mm thick Ply
finished with 1.0 mm thick laminate in outside and painted
inside all Complete with hardware fittings.

Sft

35

13

Removing/repairing/Shifting and re-lamination Customer
writing Ledge & cheque drop box

Job

Job

14

Providing and fixing of aluminum partition made up of
2¥7x1%” of 0.76 kg/m powder coated aluminum extruded
tabular section with 5mm glass including necessary clips,
rubber beading, allumium beading and fixing to adjoin wall.

Sft

20

15

Removing, repairing and shifting of existing Alluminium
door with frame from Meethakali Branch and fixing the
same new premises as per direction.

Sft

21

16

Change of handles and locks of doors

Set

17

Providing and fixing of door clouser at entrance gate and
server room

Nos.

18

Wooden paneling: Providing and fixing of wood boxing in
12mm thick ply finished with one side 1mm thick laminate.

Sft

50

Total (Rs.)

Grand Total (In words) Rs.

Contractor Seal and sign-

Regional Office Ahmedabad

Page 15




LIST'OFAPPROVED MATERIALS: Vendors are advised to Use the materials of below mentioned Brand

only.

MATERIAL MANUFACTURER / BRAND NAME

False Ceiling 12.5mm thick gypsum board of “ GYPSUM INDIA LTD”

Ply Century/ Green / Duro/ Archid / Samrat confirming to IS 303, IS

710 & 1S 1659.

Armstrong Tiles

600X600, 12-15mm thick perforated tiles of “ ARMSTRONG PVT
LTD”

Teak-Wood

First Quality, Seasoned Wood Free From All Defects

MDF/ Partition Board

Novapan, Greenlam,Archidlam, Century.

Mortice Locks, Night Latch

Godrej/Laxmi/Vijayan/Equivalent

Multi Purpose Locks

Godrej/ Dorset/ Link/ Harrison

Mouldings Mouldings - T.W. Wood
Laminate 1mm thk Century, Formica
Glass Modi Guard/ Saint Gobain/ Ashai
Screw / Nail G.K.W,, Netle Fold

Hinges Ozone/Magnum

Hardware Ozone/Magnum/Everite

Floor Spring Hemco/ Ozone/ Geze/ Dorma.

Hydraulic Door Closure

Hyper/ Amar/ Samrat/ Godrej/ Everite/ Allwin/ Garnish.

Adhesive Fevicol

Paints Asian, Deluxe

Cement L&T, Acc

Vitrified Tiles Naveen, Nitco,Asian, Somany, Marbonite, Kajaria, Jhonson

Ceramic Tiles

Nitco/Kajaria

Aluminum

Jindal/ Nalco/ Hindalco

Bonding/ Water Proofing Chemical

Bal/Roffe/Sunanda/Ciba

Sanitary Fittings

Parry Ware/Hindware

Plumbing Fittings

G.l.Pipes, Tata Make C-Class

Regional Office Ahmedabad
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Approved Layout of Sitapur branch
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