Articles of Agreement

Made the ___ day of 2024
Between
CENTRAL BANK OF INDIA.
Business Support Department,

Central Bank of India, Regional Office, Etfawah,
Civil Lines, Near Balram Chauraha,
Etawah, (U.P.),

PIN-206001

(Hereinafter called "The Employer”) of the one part

And

(Hereinafter called “The Contractor”) of the other part.

Whereas the Employer is desirous of Interior Furbishing, Electrical, Data cabeling & Low side Air-
Conditioning works at Aheripur Branch under Etfawah Region of Central Bank of India.

And has caused Drawings, Specifications and Bill of Quantities Showing & describing the work to be
done to be prepared by or under the direction of ARCHITECT'S DEPARTMENT, CENTRAL BANK OF
INDIA, ZONAL OFFICE, LUCKNOW.

And Whereas the Confractor has agreed to execute, subject to the conditions set forth in the
Schedule hereto (hereinafter referred to as “the said Conditions”) the works shown upon the said
Drawings and described in the said Specifications and included in the said Bill of Quantities for such
sum as may be ascertained to be payable in terms of the Schedule of Quantities and which sum is
ESHMATEA 1O 8 R ettt

referred to as “the said Contract Amount”).
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NOW IT IS HEREBY AGREED AS FOLLOWS:

1)

2)

3)

4)

5)

6)

7)

In consideration of the said sum to be paid atf the time and in the manner set forth in the
said Conditions, the Contractor shall, subject to the said Conditions, execute and complete
the work shown upon the said Drawings and described in the said Specifications and
Schedule of Quantities.

The Employer shall pay the Confractor the said sum or such other sums as shall become
payable hereunder at the fimes and in the manner specified in the said Conditions.

The term “Architect” in the said Conditions shall mean the said ARCHITECT'S DEPARTMENT,
CENTRAL BANK OF INDIA, ZONAL OFFICE, LUCKNOW or in the event of it being ordered to be
or would cease to be or in the event of it being ordered to be or would cease to be the
Consultant for that purpose by the Employer, not being a person to whom the Contractor
shall object for reasons considered to be sufficient by the Arbitrator mentioned in the said
condifions provided always that no person subsequently appointed to be the Consultants
under this Contract shall be entitled to disregard or overrule any previous decision or
approval or direction given or expressed by the Consultants for the fime being.

Tender documents containing Notice to the Contractors, Conditions of Contract, and
Appendix thereto, General Conditions of Confract, special conditions of the contract,
Specifications and Bill of Quantities with the rates entered therein, shall be read and studied
as forming part of this agreement and the parties hereto shall respectively abide by and
submit themselves to the conditions and stipulations and perform the agreements on their
part.

This contract is neither a fixed lump sum Contract nor a piece work Contract, but is a
Contract to carry out work to be paid for according to actual measured quantities at the
rates contained in the Schedule of Rates and probable quantities or as provided in the
Conditions.

The Bank through the Architect, reserves to himself the right of altering the drawings and
nature of the work of adding to or omitting any items of work or having portions of the same
carried out without prejudice to this Contract.

a) The Contractors represent that they have experienced and competent staff which
will enable them to ensure proper quality check on the materials, whether brought by
the Contractors, and which will ensure that the Contractors will carry out proper tests
as required by the Uttar Pradesh State PWD/ CPWD specifications and will supervise
the day-to-day working and execution of the Contract works to the satisfaction of the
Architect and Bank.

b) If the Contractors have any doubt about the quality of any materials or any difficulty
in supervision of the day-to-day work, it shall be the duty of the Contractors to report
the matter in writing forthwith to Architect and, for the time being, to suspend that
portion of the work about which difficulty is experienced, and the Contractors will
abide by the direction of the Architect.

c) The Contractors are aware that the Architect will not give day-to-day supervision but
will periodically supervise and it will be the responsibility of the Contractors to perform
their obligations under Sub-Clause (a) and (b) above.

d) The Confractors covenant and warrant that completed items of work as well as the
entire work on completion will be in conformity with the Uttar Pradesh PWD/ CPWD
specifications and the term and conditions of this contract and will be of contract
quality and description.

Time shall be considered as of the essence of this Agreement and the Confractor hereby

agrees to commence the work soon after the site is handed over to him as provided for in

the said conditions and to complete the entire work within 30 DAYS from the date of
acceptance of the Contract by vendor subject, nevertheless to the provisions for extension of
time.
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8) This Agreement and Contfract to be deemed to have been made in Etawah and any
qguestion or dispute arising out of or in any way connected with this Agreement and contract
shall be deemed to have arisen in Etfawah and only the Court in Etawah shall have
jurisdiction to determine the same.

As witness our hands this day of 2024
Signed by the said
Owner/ Bank

In the presence of:

Witness No.1

Name & Address

Withess No.2

Name & Address

Signed by the said

Contractor

In the presence of:

Witnhess No. 1

Name & Address

Witness No. 2

Name & Address
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