Suppliment to the Tender for electrical,A,C,System and Fire Fighting fo : Bank Date:- 06-06-2024
building at P.n0.639 to641 Market Yard Pune
This is Pursuant to the points of the Minutes of Pre-bid meeting of 30.5.2024 for the
work for the MSEB to obtain its sanction/clearance as stated in the Essence of
Contractand schedule of rates( Section A of the tender)

Srl.
No.

Rate Amount

Description Qty | Unit Rs. Rs.

HT CABLE WORK

S & f Heat shrinkable Indoor type end termination (Raychem) for 11 KV
3 core 95 sq. mm. XLPE insulated cable for :-

1.1

RMU to Double Pole Structure 3.00 [ Set. 16,950.00

S $ f Heat shrinkable Outdoor type end termination (Raychem) for 11
KV 3 core 95 sq. mm. XLPE insulated cable used for

2.1

On Double Pole Structure 1.00 | Set. 5,750.00

TOTAL OF SECTION HT CABLE WORK 22,700.00

HT EQUIPMENTS

S & 1, Testing & Commisioing of MSEDCL appd make Outdoor Type Pole / 1.00 c/
Plinth Mounted 200 kVA, 11/ 0.433 kV, 3 Ph. 50 Hz, Copper Wound
Distribution Transformer (IS 1180 Level II) having load side, HV tappings
plus or minus 2.5% - 5% continuously rated for full load and
temperature rise not exceeding 45 DegreeC by thermometer in oil and
50DegreeC by the resistance of winding after continuous run at full load
rating complete with std. mountings.Terminal arrangement bushings,
with lugs, HV cable end box/HVbushings & cable end box on LV side 475,000.00
complete with Test Certificates from manufacturers, and competely Contractor
erected on Plinth or on Pole as directed(Transformer shall be tested at Not to
factory before dispatch to site; and the values for No Load and Full quote rates
Load Losses be specified seperately.

Transformer should be as per MSEDCL Specifications

Supply, Installation, Testing & Commisioing of 6 Way LT Feeder Pillar 1.00 No 73,500.00
suitable for 315 kVA Transformer. It should also consist of Space and
CT Wiring Arrangements for MSEDCL Approved TOD Meter for
MSEDCL Audit Metering.

Supply, fixing, testing and commissioning of 40/400 Amps, LT, CT 3.00 No 244,500.00
Operated Meter MSEDCL Approved make, in Powder Coated Panel
with Inspection Window for Reading.

Panel should be also consist for 4 Pole MCCB at outgoing with suitable
space for outgoing cables. Both Cable entry and exit will be from
bottomg. Panel should be provided with stand of suitable height for
reading purpose.

Panel shall be suitable for installation in Outdoor Condition.

Outgoing MCCB Feeder should have Indication lamps for Switch
Position.

TOTAL OF SECTION HT EQUIPMENTS 793,000.00
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Srl.
No.

Description

Qty

Unit

Rate
Rs.

Amount
Rs.

CABLES & END TERMINATIONS

Supply and laying of 1100 V grade, XLPE Aluminum/Copper conductor,
armored power cable as per specifications. The cable shall be laid in
indoor trenches / cable trays as required. The cable shall be clamped at
regular intervals to the supports in trench or to MS cable trays or brick
wall using MS clamps and fasteners.

1.2

3.5 CORE 240 SQ. MM AL XLPE ARM CABLE

50.00

MTRS.

1,3

Supply and providing LV cable end termination for below listed cable
with Aluminum/copper lugs, flange type brass cable glands (Double
compression type), PVC glands for flexible cables with tapping,
crimping, etc.

3.5 CORE 240 SQ. MM AL XLPE ARM CABLE

4.00

NOS.

TOTAL OF SECTION CABLES & END TERMINATIONS

SUMMARY OF Electrical SITC

Contractors
not to quote
rates

55,750.00

11,756.00

67,506.00

Cost Estimated for: A Work of Cable +B HT Equippments+C
Cables & end termination work+ 22/11 KV SUBSTATION WORK

883,206.00

Addition for the expenditure to be incurred for liasoning,Load

sanctioning and Licenceincidentals etc by the Contractor over

Job

no

the given cost as estimated, for his OHD &Pft. (CONTR

ACTOR TO QUQ

Lump Sum
TE

Total for the Supplimentary Schedule c/fd to Summary for A Section

EMD / SD / Retention amt increases on prorata to the supplementary items herein.

The Employer ( for the Central Bank of India)

The Contractor
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(CONTRACTOR TO QUOTE RATE)




