B. FORM OF TENDER

THE REGIONAL MANAGER
REGIONAL OFFICE RANCHI
CENTRAL BANK OF INDIA

Dear Sir

Interior Furnishing & Electrical Work of Sukhdev Nagar Branch, Under Regional
Office Ranchi

With reference to the tender invited by Central Bank of India for the captioned subject work:

1. I/ We the undersigned have carefully gone through tender documents comprising of the
tender form, Notice of Tender, Scope of work, Specifications, terms and conditions etc. &
BOQ and clearly understood the scope of work after visiting the site,

2. I/We hereby offer to execute the works specified in the said Memorandum within the time
specified, at the rates mentioned in the financial/ BOQ and in accordance with all respects
of the tender and with such materials as are provided for, by and in all other respects in
accordance with such conditions so far as they may be applicable.

3. 1/ we do here by undertake to execute and complete the whole or part of the work (as
desired by you) at the respective rates quoted considering the work has to be executed
after office hours and on holidays and Sundays.

4. I/We have submitted Bid security declaration form in place of EMD enclosed with this
tender document as annexure-I.

5. I/We do hereby agree that EMD sum shall be forfeited, in the event of accepting my/our
tender & I/We fail to start the work under the Contract, fail to respond to the issued work
order within stipulated time period & execute the Contract documents, when call upon to

do so.

6. I/ we further agree to complete the work included in the said schedule of quantities within
21 days from the date of commencement. Date of commencement shall be either one-week
from the date, the acceptance letter is issued to the contractor or day on which the
contractor is instructed to take possession of site, whichever is earlier.

7. I/ We agree to pay Government, GST, General and Sales Tax (State and Central), Excise
etc. for insurance and all other taxes including works contract extra, turnover tax etc. as
prevailing from time to time, on such items for whom same is to be levies, and the rates
quoted by me / us are inclusive of the same.

MEMORANDUNM”



Description of work: Tender for interior F urnishing & Electrical work of Sukhdev N agar
Branch, Under Regional Office Ranchi

Time allowed for completion: 21days from the date of commencement which shall be either
one-week, from the date of issue of work order to the Contractor or day on which the
Contractor will take possession of site whichever is earlier.

We understand that the time for completion shown above shall be reckoned from the date of
commencement of the work.

Should this tender be accepted, I/We hereby agree to abide by and fulfill the term and
conditions of the tender annexed hereto so far as they may be applicable or in default thereof,
to forfeit the EMD and pay to the Central Bank of India. the amount mentioned in the said
tender conditions.

Our Bankers are:

i)

The names of partners of our firm are:

0

Name of the partner of the firm
Authorized to sign:

OR
Name or person having Power of Attorney to sign the contract
(Certified copy of the Power of

Attorney should be attached):

Yours faithfully,

Signature of Tenderer

Stamp



C: APPENDIX: TIME SCHEDULE

|| Period of Completion

21 (In Words) days including holidays,-
Sundays

12

Defects Liability Period (DLP)

12 (Twelve) months from the date of
Completion of work

|

Date of Commencement

As per the work order

4 | Liquidated Damages for Delay

As per the work order

Period of final measurement

L

35(In Words) days.

6 | Value of work for Interim Certificate
(RA bill)

Minimum of Rs.5.0 Lacs (Five Lacs)

7 | Period of honoring interim Certificate

Total 15 working days. 7 working days for
Architect to certify and another 7 working
days for Bank to make payment.

| 8 | Period of honoring Final Certificate

30 (Thirty) working Days.

"9 | Retention Money

| 5% of Interim Bill amount subject to the

ceiling of the total security deposit

Total Security Deposit (Maximum)

5% of total tender amount/contract amount

Performance Security Deposit

10 % of value of work to be submitted
before commencement of work. The
amount will be adjusted with EMD
submitted. Same will be refunded afier
submission of completion certificate by
Architect for the work. Contractor may
provide valid Performance Bank Guarantee
for the same amount or DD in favour of
Central Bank of India payable at Ranchi.

12 | Earnest Money Deposit

Not Applicable.

I3 | Tender validity period

90 days

14 | Validity of Rates quoted

Minimum period of 06 months.

SIGNATURE OF THE CONTRACTOR.
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D.INSTRUCTIONS FOR CONTRACTOR

. The details of work to be carried out & its scope are given in the specifications & Bill of

Quantity, which also indicate a brief description of the project where work is to be
executed. The Contractors are advised to study the same carefully before tendering and
they shall be deemed to have fully acquainted themselves with the same.,

‘The Contractors in their own interest are advised to inspect and examine the site and its
surroundings and satisfy themselves before submitting their tenders in respect of the site
conditions including but not restricting to the following which may influence or affect the
work or cost thereof under the contract.

Site conditions including access to the site, existing and required roads and other means of
transport/communication for use by him in connection with the work.

Requirement and availability of land and other facilities for his enabling works, stores and
workshops etc.

Ground conditions including those bearing upon transportation, disposal, handling and
storage of material required for the work or obtained their form.

. Source and extend of availability of suitable materials including water etc. and labor

(skilled and unskilled), required for work and Laws & Regulations governing their use and
employment.

Geological, meteorological, topographical and other general figures of the site and its
surroundings as are pertaining to and needed for the performance of the work.

The limit and extent of surface and sub surface water to be encountered during the
performance of the work, the requirement of drainage and pumping.

The type of equipment and facilities needed preliminary for and in the performance of the
work, and for successful completion of work.

All other information pertaining to and needed for the work including information as to
the risks, contingencies and other circumstances which may influence or affect the work or
the cost thereof under this contract,

The Contractors should note the information, if any, regards to the site and local
conditions, as contained in these tender documents has been given merely to assist the
Contractors and is not warranted to be complete.

The Contractors should note and bear in mind that the BANK shall bear no responsibility
for the lack of acquaintance of the site and other conditions or any information relating
thereto, on their part. The consequences of the lack of any knowledge, as aforesaid, on the
part of the Contractors shall be at their risk and cost and no charges or ¢laims whatsoever
consequent upon the lack of any information, knowledge or understanding shall be
entertained or payable by the Bank.
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Immediately on receipt of the Tender Documents from the Bank. but at least three days
prior to the date fixed for opening of envelope no.1 of tender, the Contractor may submit
in writing any tender enquiry on matters where clari fications or additional information is
desired. If considered appropriate, the Bank reserves the right to issue addendum(s) /
amendment(s) to any condition/ specifications/schedules of all Contractors before the date
of submission. Tenders submitted by the tender shall be deemed to cover the effect of such
addendum(s)/ amendment(s) issued and such addendum(s)/ amendment(s) duly signed by
the Contractors shall be submitted along with the tenders. It shall be part of tender
document.

The Tender should be submitted in the prescribed form and the same should be signed as
laid down here under:

a. If the Tender is submitted by an individual, it shall be signed by the Proprietor with his
full name and full name of his firm with its current business address.

b. If the Tender is submitted by proprietary firm, it shall be signed by the proprietor with
his full name and full name of his firm with its current business address.

c. If the Tender is submitted by a firm in partnership, it shall be signed for and on behalf
of the firm by all the partners of the firm about their full names and current business
address, or by a partner holding the power of attorney by the firm for signing the
tender, in which case, a certified copy of the partnership deed and current business
address of all the partners of the firm shall also accompany the tender.

15. All witnesses and sureties (if any) shall be person of status and their full names,
occupations and address shall be stated below their signature. All signatures affixed
on each page in the tender will be dated.

16. The Earnest Money deposit without any interest will be returned to the unsuccessful
Contractors only after Validity period / award of work.

17. The Contractors should quote for all the items of work as given in Bill of Quantities.
The rates shall be written both in words and in figures. Contractor shall also show cost
of each item in total of each sub head and the grand total of the whole contract.
Corrections, if any shall be made by crossing out initialing dating and rewriting.

18. The acceptance of a tender will rest with the Bank, which does not bind itself to
accept the lowest tender, and reserves to itself the authority to reject any or all of the
tenders received without the assignments of any reasons. All tenders in which any of
the prescribed conditions are not fulfilled or are incomplete, in any respect are liable
to be rejected.

19. All item rates shall be quoted on the proper form of the tender alone.

20. Contractors are strictly prohibited for any voluntary rebate/discount on the total
amount quoted in BOQ. The Price Bid shall be filled strictly as per format provided
by Bank. Contractor shall not modify/add/delete any of the matter of the tender
including Price Bid. Any such aforesaid changes will lead to rejection of bid.
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On acceptance of tender, the name of the accredited representative (s) of the
Contractor who would be responsible for taking instructions from the Bank / Architect
shall be communicated to the Bank / Atrchitect,

Special care shall be taken to write the rates in figures as well as in words, in such a
way that misinterpretation is not possible. The total amount should be written both in
figures and in words. In case of figures, the words 'Rs' should be-written before the
figure of rupees and words 'P' after the decimal figures e.g. Rs. 2.15 P and in case of
words, the word Rupees should be preceding and the word 'Paise' should be written at
the end. Unless the rate is in whole rupees and followed by the words ‘only’ it should
invariably be upto two decimal places. While quoting the rates in the bill of quantities,
the word 'only' should be written closely following the amount and it should not be
written in the next line, If rate quoted in words and figures does not match, then the
tate quoted in words will only be considered. If there is mathematical error while
quoting amount for any item, then amount wiil be corrected by considering rate
quoted. If any mathematical error is noticed in the total of BOQ, then same will be
corrected and L1 will be finalized.

The Bank does not bind itself to accept the lowest tender but it may accept any tender
and reserves to itself the right of accepting the whole or any part of tender and the
Contractor shall be bound to perform the same at the rates quoted.

The Bank also reserves the right to accept the tender in full or in parts and that the
Contractor shall have no claim for revision of rates or other conditions if the tender is
accepted in parts.

The tender for work shall remain open for acceptance for a period of 90 days from the
date of opening of Envelope no. 2 of the tenders. If any, Contractor withdraws his
tender before the said period, then the Bank shall be at liberty to forfeit his Earnest
Money Deposit. The Earnest Money Deposit of the Contractor whose tender s
accepted shall be forfeited in full in case he does not start the work by the stipulated
date mentioned in the award letter. In such case, Bank will de-empanel such
contractor for pan- India.

It will be obligatory on the part of the Contractor to tender and sign the tender
documents for all the component parts and that after the work is awarded, he will have
to enter into an agreement for each component with the competent authority of Bank.

The "Notice Inviting Tender” and this “Instructions for Contractors" shall form part of
the Tender Documents.



E. GENERAL CONDITIONS OF CONTRACT

Except where provided for in the description of the individual Items in the schedule of
quantities and in the specification and under the direction of Bank/Architect.

I

(%)

SCOPE OF WORK

Execution of civil works of Sukhdev Nagar, Under Regional Office Ranchi, which
inciudes furniture work, installation of wooden and glass partitions, workstations,
Electrical cabling, data cabling works as per detailed specification stated in BOQ. (Price
Bid).

INTERPRETATION

In constructing these conditions, the specifications, the schedule of quantities, quotation
and Agreement, the following words shall have the meaning herein assigned to them
except where the subject or context otherwise requires.

CLIENT/ BANK
The term Client/Bank shall denote Central Bank of India, Regional Office Ranchi and
any of its employee’s representative authorized on their behalf.

ARCHITECTS

The term Architects shall denote to be the Architect for the purpose of this Contract such
person as the Bank shall nominate for the purpose and the same will be conveyed to the
Contractor upon successful acceptance of tender.

CONTRACTOR
The term Contractor shall mean

(Name and Address of the contractor and his/their legal representative, assign and
SUCCESSOors. )

SITE
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The site shall mean where the works are to be executed and as shown in layout plan as
mentioned in quotation document elsewhere.

DRAWINGS
The works is to be carried out in accordance with drawings, specifications the schedule
of quantities and any further drawings which may be supplied or any other instructions,
which may be given by the Architect, during execution of the work.
All drawings relating to the contractor together with a copy of schedule of quantities
are to be kept at site and the Bank/ Architect shall be given access to such drawings or
schedule of quantities whenever necessary.
In case any detailed drawings/” Farma” are necessary contractor shall prepare detailed
drawings/” Farma™ and / or dimensional sketches there for have it confirmed by the
Bank /Architect prior taking up the work.
The contractor shall ask in writing for all clarifications on matters occurring drawings,
specifications and schedule of quantities or to additional instructions at least 7 working
days ahead from the time when it is required for implementation so that the Bank may
be able to give decision thereon.

“The works™ shall mean the work to be executed or done under this contract.

“Act of Insolvency” shall mean the presidency town Insolvency Act or in provincial Act
or any amending status.

“The Bill of Quantities” is schedule of quantities shall mean the bill of quantities as
specified and forming part of this contract.

“Priced Bill of quantities” shall mean the Bill of quantities duly priced with the accepted
quoted rates of the contractors.

SCOPE:
The work consists of Interior/furnishing in accordance with the “drawings” and bill of
quantities. The civil, electrical, sanitary plumbing, Interior/ furnishing works etc, within
the scope of this tender. It includes furnishing all materials, labour, tools and
management necessary for and incidental to the construction and completion of work
during its progress and upon completion, shall confirm to the lines, elevation and
grades as shown on the drawings furnished by the Bank / Architect. Should any details
essential for efficient completion of the work be omitted from the drawings and
specifications it shall be the responsibility of the Contractor to inform the
Bank/Architect and to furnish and install such detail with the Bank /Architect’s
concurrence, so that upon completion of the proposed work the same will be acceptable
and ready for use.
Bank/Architects may in their absolute discretion issue further drawings and /or written
instructions, details, directions, and explanations which are hereafter collectively,
referred to us “the Bank /Architect’s instructions” in regard to:
The variation or modifications of the design quality or works or the additions or
omission or substitution of any work.
Any discrepancy in the drawings or between the schedule if quantities and/or drawings
and/or specification.
The removal from the site of any defective materials brought thereon by the contractor
and the substitution of any other material thereof.



vi. The demolition removal and /or re execution of any work executed by the contractor/s.
vii. The dismissal from the work of any persons employed thereupon.
viii. The opening up for inspection covered up.
ix. The rectification and making good of any defects under clauses herein after mentioned
and those arising during the maintenance period (retention period).

13. CONTRACTOR SHALL VISIT THE SITE
Intending Contractor shall visit the site and works himself thoroughly acquainted with
the local site condition, nature and requirement of the works, facilities of transport
conditions, effective labor and materials, access and storage for materials and removal of
rubbish. The Contractor shall provide in their quotation for cost of carriage, freight and
other charges as also for any special difficulties and including police restrictions for
transport etc. for proper execution of the work as indicated in the drawings. The
successful Contractor will not be entailed to any claim of compensation for difficulties
faced or losses incurred on account of the Bank or the Architect.
14. Tender document
i. The entire set of tender papers issued to the Contractor should be submitted full priced
including stamp & signed on all the pages which will indicate the acceptance of
tender papers by the Contractor. If any page is not stamp and signed which will
indicate non-acceptance of terms and conditions and bid will be summarily rejected.

i. The schedule of quantities shall be filled in figures and words.

iii. The “Rate” column to be legible filed in English Figure.

iv. Amount column to be filled in for each item and the amount for each sub head as
detailed in the *Bill of Quantities”.

v. All corrections are to be initiated. (In case of any errors/ omission in the quoted
rates,)

vi. Only one rate should be quoted for each item(s).

vii. No modifications, writing or corrections can be made in the Price Bid by the
Contractor.

viii. The Bank reserves the right to reject the lowest or any offer and also to discharges any
or all offers for each section or to split up and distributed any item of work to any firm
or firms, without assigning any reason.

ix. The Contractor should note that the tender is strictly on the item rate basis and their
attention is drawn to the fact that the rates for each and every item should be correct,
work able and self-supporting. If called upon by the Bank /Architect, detailed analysis
of all the rates shall be submitted by the Contractor. The Bank /Architect shall not be
bound to recognize the contractor’s analysis.

X. The works will be paid for as “measures work” on the basis of actual work done and
not as “lump sum” contractor.

xi. All items of work described in the bill of quantities are to be deemed and paid as
complete works in all respects and details including preparatory and finishing works
involved, directly related to and reasonably detectable from the drawings,
specifications bill of quantities and no further extra charges will be allowed in this
connection. In case of lump sum charges in the quotation in respect of any item of
works, the payment of such items of work will be made for the actual work done on
the basis of lump charges as will be assessed to be payable by the Bank /Architect.

xil. The Bank has power to add to, omit from any work as shown in the drawings or
described in specifications or included in the bill of quantities and intimate the same
in writing but no addition, omission or variation shall be made by the Contractor
without authorization from the Bank. No variation shall vitiate the contractor.
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AGREEMENT
The successful contractor may be required to sign agreement as may be drawn up to suit
local conditions and shall pay for all stamps and legal expenses thereto.

PERMITS AND LICENCES
Permits and licenses for release of materials which are under Government control will
be arranged by the contractor. The Bank will render necessary assistance, sign any form
or applications that may be necessary.

[t may be clearly understood that no compensation or addition charges can be claimed
by the contractor for non-receipt of controlled materials in due time on this account or
according to his own requirements.

The contractor shall at his own cost arrange for storage shed adequate for taking
delivery and storing. transporting etc. of all materials including those under government
control are to be included by the Contractor in his quoted rates.

The Bank /Architect shall be indemnified against all Government or legal actions for
thefts or misuse of controlled materials in the custody of the contractor.

GOVERNMENT AND LOCAL RULES

The contractor shall confirm to the provisions of all local Bye Laws and Acts relating to
the Regulations etc. of the Government and Local Authorities and of any company with
whose system the structure is proposed to be connected. The contractor shall give all
notice required by said Act, Rules, Regulations and Byelaws etc. and pay all fees payable
to such authority /authorities for execution of the work involved. The cost, if any shall be
deemed to have been included in his quoted rates, taking into account all liabilities for
licenses, fees for footpath encroachment and restorations etc. and shall indemnify the
Bank /Architect against such liabilities and shall defend all actions from such claims or
liabilities.

TAXES AND DUTIES

The Contractor must include in their quotation prices quoted for all duties, royalties ete.
but only GST should be charged separately as applicable. No extra claim on this account
will, in any case, be entertained.

OTHER PERSONS ENGAGED BY THE BANK

The Bank reserves the right to execute any part of work included in this contract or any
work which is not included in this contract by other agency or persons and contractor
shall all responsible facilities for the execution of such work. The main contractor shall
extend all cooperation in this regard,

RETENTION MONEY/ SECURITY DEPOSIT

i. Retention money shall be deducted from progressive running bill of the gross value of
each running bill. The total security deposit will be retained money for the defect
liability period.

ii. The retention money i.e., the total security deposit will be refunded to the contractor
15 days after the end of defect liability period provided, he has satisfactorily carried
out all the work and attended to all defects in accordance with the conditions of
contract. No interest is allowed on retention money. If contractor doesn’t show
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willingness nor he rectifies the noticed defects then bank may get the said defects
rectified from other agencies at risk & cost of the said contractors.

CONTRACTOR TO PROVIDE EVERYTIHING NECESSARY:

i. The contractor shall provide everything necessary for proper execution of the work
according to the intent and meaning of the drawing, schedule of quantities and
specifications taken together whether the same may or may not be inferred there from
and if the contractor finds any discrepancies therein, he the Bank shall on no account
be responsible for the be expenses incurred by the contractor for hired ground or fresh
water obtained from elsewhere.

1. The rates quoted against individual items will be inclusive of everything necessary to
complete the said items rates quoted against individual items will be inclusive of
everything necessary to complete the said items of work within the contemplation of
the contract and beyond the unit price no extra payment will be allowed for specific
items, if any, stipulated in the quotation document.

iit. The contractor shall supply, fix and maintain at his own cost, for the execution of any
work, all tools, tackles machineries and equipment’s and all the necessary centering,
scaffolding staging, planking, timbering, strutting, shoring pumping, fencing, barding,
watching, and lighting by night as well as by day required not only for the proper
execution and protection of the said work but also for the protection of public and
safety of any adjacent roads, streets, walls, house, buildings all other erections,
maiters, and things and the contractor shall take down and remove any or all such
centering, scaffolding, planking, timbering, strutting, shoring etc. as occasion shall be
required or when ordered so to do and shall fully reinstate and make good all matters
and things disturbed during the execution of works to the satisfaction of the Bank /
Architect.

iv. The contractor shall at all times gives access to works employed by the Bank or any
men employed on the building and to provide such parties with proper sufficient and
if required, special scaffolding, special hoists and ladders and provide them with
water and lighting and leave or make any holes, grooves etc. in any work, where
directed by the Bank as may be required to enable such work to lay or fix pipes,
electrical writing, special fitting etc. The quoted rates of the Contractor shall include
all these above-mentioned contingent works.

22. TIME OF COMPLETION, EXTENTION OF THE TIME AND PROGRESSIVE

34

CHART

TIME OF COMPLETION: The entire work is to be completed in all respects within
stipulated period as specified. The work shall deem to be commenced within 3 working
days from the date issue of work order. Time is the essence of the contractor and shall
be strictly observed by the Contractor. The work shall not be considered as complete
until the Bank/ Architect has certified in writing that this has been completed and the
Defects liability Period shall commence from the date of such certificate.

EXTENSION OF TIME:

If in the opinion of the Bank /Architects the works be delayed (a) by reason of any
exceptionally inclement weather or (b) by reason of instructions from the Bank in
consequence of proceedings taken or threatened by or disputes, with adjoining or
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neighboring client/ Banks or (c) by the works, or delay, of other contractors or tradesman
engaged or nominated by the Bank and not referred to in the specification or (d) by
reason of authorized extra and additions or (e) by reason of any combinations of
workmen or strikes or lock out affecting any of the building trades or (f) from other
causes which the Bank at the Completion of the time allowed for the contract shall make
fair and reasonable extension of time for completion in respect therefore in the event of
the Bank failing to give possession of the site upon the day specified above the time of
completion shall be extended suitably. In case of such strikes or lock outs as are referred
to above, the Contractor shall, immediately give the Bank to proceed with the works and
on his doings so that it will be ground of consideration by the Bank to proceed with the
works and on his doings so that it will be ground of consideration of the Bank for an
extension of time as above provided. The decision of the Bank as to the period to be
allowed for an extension of time for completion hereunder (which decision shall be fina)
and binding on the contractor) shall be promulgated at the conclusion of such strike or
lock outs and the Bank shall then in the event of an extension being granted, determine
and declare the final completion date. The provision in clause 24 of GCC with respect to
payment of liquidated damaged shall, in such case, be read and constructed as if the
extended date fixed by the Bank were substituted for and the damage shall be deducted
accordingly.

PROGRESS OF WORK: During the period of work execution of work the contractor
shall maintain proportionate progress on the basis of a program chart approved by the
Bank/Architect immediately before commencement of work.

PENALTY/ LIQUIDATED DAMAGES

Should the work be not completed to the satisfaction of the bank/ Architect within the
stipulated period, the contractor shall be bound to pay to the bank a sum calculated as
0.15% of tender amount/contract amount per week or part thereof. Subject to a ceiling
of 10% of the accepted contracted sum by way of Penalty/ liquidated damages. In
addition to the above-mentioned Penalty/ liquidated damages there will be penalties
on missing mile stones. This mile stone penalties will be 0.15 % (of Total work order
value) per day. The mile stones for penalty will be as per project schedule issued and
agreed by the contractor before starting the project.

TOOLS, STORAGE OF MATERIALS, PROTECTIVE WORKS AND SITE
OFFICE REQUIREMENTS.
1. The contractor’s representative and staff shall be available at site all reasonable hours
to receive instruction notices or communications.
ii. All drawings maintained on the site are to be carcfully mounted on boards of
appropriate size.
iii. The contractor shall provide at his own cost provide all artificial light required for the
work and to enable other contractors to complete the work within specified time.
iv. The contractor shall not fix or place any placard or advertisement of any description
or permit the same to be fixed or placed in or upon any boarding, gantry building
structure other than those approved by the Bank.

PROTECTIVE MEASURES

i. The contractor from time to time of being placed in possession of the site must
suitable arrangements for watching, lighting, and protecting the work, the site and the
surrounding property by day by night on Sunday and other holiday at his own cost.



it. Contractor shall indemnify the Bank/Architect against all possible damaged to the
building, roads, or members of the public in course of execution of the work.

ti. The Carpenters shall provide necessary temporary enclosures, gates, entrance etc. for
protection of the work and materials and for altering and adopting the same as may be
required and removing on completion of the works and making good all works
disturbed at his own cost.

iv. The carpenters and the supervisors on the works shall carry with them always one
meter or two-meter steel tape, a measuring tape of 30 meter. a spirit level, a plumb
bob gauge and a square and shall check Bank/ Architect will use any or all measuring
instruments or tools belonging to the contractors as he chooses for checking the works
executed or being executed in the contract.

v. The contractor should cover in his rate for making provisions for all reasonable
facilities for the use of his scaffolding, tools and plant etc. by other contractors for
their work.

28. NOTICE AND PATIENTS OF APPROPRIATE AUTHORITY AND OWNERS

1. The contractor shall confirm to the provisions of any Acts of the Legislature relating
to the work, and to the regulations and Bye Laws of the any authorities, and / or any
water, lighting and other companies and /or authorities with whose systems the
structures were proposed to have connection and shall before making any variation
from the drawings or specifications that may be associated to so confirm, give the
Bank /Architect written notices specifying the variations proposed to be made and the
reasons for making them and apply for instructions there on. The Bank/ Architect on
the receipt of such intimation shall give a decision within a reasonable time.

i1.The contractor shall arrange to give all notices required for by the said Acts,
Regulations Bye laws to be given to any authorities, and to pay such authority or to
the public officer all fees that may be properly chargeable in respect of the work and
lodge the receipts with the Bank.

iii. The contractor shall indemnify the Bank /architect against all claims in respect of
patent rights, royalties, and damages to buildings, roads or members of public in
course of the work and shall defend all actions arising out from such actions, costs
and expenses.

29. CONTRACTOR IMMEDIATELY TO REMOVE ALL OFFENSIVE MATTERS.
All soil, filth or other matters of any offensive nature taken out of any trench, sewer,
drain cesspool or other place shall not be deposited on the surface but shall be at once
carted away by the contractor to place provided by him at his own cost.

30. ACCESS
Any authorized representative of the Bank shall at all reasonable times have free access

1o the works and/ or the workshop, factories or other place where materials are being
prepared or manufactured constructed for the work and also to any place where the
materials are lying or from where they are being obtained, and the contractor shall give
facility to the Client / Bank or their representative necessary for the inspection and
examination and the test materials and workmanship. Except the representative of the
Bank /Architect no person shall be allowed at any time without the written permission of

the Bank.
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MATERIALS WORKMANSHIP, SAMPLES, MOCK-UP OF ITEMS, TESTING

OF MATERIALS.
All the works specified and provide for in the specifications or which may be required
to be done in order to perform and complete any part thereof shall be executed in the
best and most workmanlike manner with materials of the best and approved quality of
the respective kinds in accordance with the respective kinds in according to such other
additional particulars contained in and implied by the specifications and as
represented by drawings or according to such other additional particulars and
instructions as may from time to time be given the Bank /Architect during the
execution of the work and to his entire satisfaction.
If required by the Bank / Architect the contractors shall have to carry ouf tests on
the materials etc. and workmanship in approved materials testing laboratories or as
prescribed by the Bank /Architect at his own cost to prove that the materials etc.
under test confirms to the relevant IS standards or as specified in the specifications.
The necessary changes for fransporting testing etc. shall have to be borne by the
contractor. No extra payment on this account should in any case be entertained.
Contractor at his own cost should erect mock- up of items suggested/ requested by
Client /Architect during execution of work and also modify as per Client /Architects
instruction. And only after finalization of the mock-up contractor should execute
the work.
All the materials (except where otherwise described) stores and equipment required
for the full performance of the work under the contract must be provided through
normal channels and must include charge for import duties, sales tax/ Value Added
Tax, octroi and other charges and must be the best of its kind available and the
contractors must be entirely responsible for the proper and efficient carrying out of the
work. The work must be done in the best workman like manner. Samples of all the
materials to be used must be submitted to the Bank/ Architects when so directed by
the Architects and written approval from the Bank /Architect must be obtained prior
to placement of order.
During the inclement weather the contractor shall suspend concreting and plastering,
painting and polishing for such time as the Bank /Architect may direct and shall
protect from injury all the works when in course of execution. Any damage (during
construction) to any part of the work for any reason due to rain, storm or neglect of
contractor shall be rectified by the contractor in an approved manner at no extra cost.
Should the work be suspended by reason rain, strike, lock outs, or any other cause, the
contractor shall take all precautions necessary for the protection of work and at his
own expenses and shall make good any damage arising from any cause, all new work
and supply all temporary doors, protection to windows, and any other requisite
protection for the execution of the work whether by himself or special traders men or
sub-contractor and any damage caused must be made good by the contractor at his
OWN expenses.

CONTRACTOR’S EMPLOYEES

The contractor shall employ technically qualified and competent supervisors for the
works who shall be available throughout the working hours to receive and comply with
instructions of the Bank /Architects. The contractor shall employ in connection with the
work persons having the appropriate skill or ability to perform efficiently.

No labour below the age of Fourteen years and who is not an Indian National shall
be employed on the work.
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39.

40.

No labour supplied by the contractor to be engaged on the work on day work basis cither
wholly or partly under order or control of the Bank or his representative shall be deemed
to be person employed by the contractor.

The contractor shall comply with the provisions of all labour legislation including the
requirements of?
i.  The Payment of wages Act
i.  Bank’s Liability Act.
iii.  Workman’s Compensation Act.
iv.  Contractor Labour (Regulation & Abolition) Act’1970 and central Rulsel1971
v.  Apprentices Act 1961
vi.  Minimum Wages Act.
vil. Any other Act or enactment relating thereto and rules framed there under from time to
time.

The contractor shall keep the Bank saved harmless and indemnified against claims if any
of the workmen and all costs and expenses as may be incurred by the Bank in connection
with any claim that may be made by any workmen.

The contractor shall comply at his cost with the order of requirements of any Health
officer of the state or any Local authority or of the Bank regarding the maintenance of
proper environmental sanitation of the area where the contractor’s labour are housed or
accommodated, for the prevention of small pox, cholera, plague, typhoid, malaria and
other contagious disease. The contractor shall provide, maintain, and keep in good
sanitary conditions adequate sanitary accommodation and provide facilities for pure
drinking water at all times for the use of men engaged on the works and shall be taken by
the contractors to prevent nuisance of any kind on the workers or the lands adjoining the
same.

The contractor shall arrange to provide first aid treatment to the labour engaged in the
work. He shall within 24 hours of the occurrence of any accident at or about the site or in
connection with execution of the works, report such accident to the Bank and also to then
competent authority where such is required by the law.

DISMISSAL OF WORKMEN

The contractor shall on the request of the Bank immediately dismiss from work any
person employed there on by him, who may in the opinion of the Bank be unsuitable or
incompetent or who may misconduct himself. Such discharge shall not be on the basis of
any claim for compensation or damages against the Bank or any of their officer or

employee.

ASSIGNMENT
The whole of the works included in the contract shall be executed by the contractor and

the contractor shall not directly or indirectly transfer, assign or underlet the contract or
any part, share or interest therein nor shall take a new partner, without written consent of
the Bank and no subletting shall relive the contractor from the full and entire
responsibility of the contract or from active supertendence of the work during their
progress.



41. DAMAGE TO PERSONS AND PROPERTY DAMAGE INSURANCE ETC.
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iv.

The contractor shall be responsible for all injury to the work workmen to persons,
animals or thins and for all damages to the structural and/or decorative part of
property which may arise from the operations or neglect of himself or any sub-
contractor or of any of his or a sub contractor’s employees. Whether such injury or
damage arise from carelessness, accident or any other cause whatever in any way
connected with carrying out of this contract.

The clause shall be held to include inter alia, any any damage to buildings whether
mmmediately adjacent to or otherwise and any damage to roads, street’s footpaths, or
ways as well as damages caused to the buildings and the works forming the subject of
this contract by rain, wind, other inclemency of weather. The contractor shall
indemnify the Bank and hold harmless in respect of all and any expenses arising from
such injury or damage any acts of compensation or damages Consequent upon such
claim.

The contractor shall reinstate all damage of every sort mentioned in this clause, so as
to deliver the whole of the contract Works complete and perfect in every respect and
so as to make good or otherwise satisfy all claims for damages to the property or third
parties.

The contractor shall affect the insurance necessary and indemnify the Bank entirely
from all responsibility in this respect. The insurance must be placed with a company
approved by the Bank and must be affected jointly in the name of the contractor and
the Bank and the policy lodged with the latter. The scope of insurance is to include
damage or loss to the contract itself till this is made over in complete state Insurance
is compulsory and must be affected from very imitial stage. The contractor shall for
any thing, which may exclude from damage to any property arising out incidents,
negligence of defective carrying out of this contract.

The Bank shall be at liberty and 9is hereby empowered to deduct the amount of any
damages, compensation, costs, charges and expenses arising or accruing from or in
respect of any such claim or damages from any sums due or to become to the
contractor.

42. INSURANCE

1.

1i.

Unless otherwise instructed the contractor shall insure the works and keep them
insured until the virtual completion of the contract against loss or damage by fire and
/or earthquake, flood. The insurance must be placed with a company approved by the
Bank, in the joint names of the Bank and the contractor for contract sum. The joint
name of insurance policy shall have Bank’s name first and then contractors.

The contractor shall deposit then policy and receipt for premiums paid with employee
within 7 days from the date of issue of work order unless otherwise instructed in
default of the contractor insuring to provide above, the Bank on his behalf may so
insure and may deducted the premium paid any money due or which may become due
to the contractor. The contractor shall as soon as the claim under the policy is settled
or then work reinstalled by the insurance company should they elect to do o, proceed
with due diligence with the completion of the works in the same manner as though the
fire has not occurred and in all respect under the conditions of the contract. The
contractor in case of rebinding or reinstating afier fire shall be entitled to extension of
time for completion as the Bank may deem fit.

43. ACCOUNTS RECEIPTS AND YVOUCHERS



44.

45.

46.

47.

The contractor shall furnish all the invoices, accounts, receipts and other vouchers for the
material used in the contract work. The said invoices, accounts, receipts and vouchers
shall be for whole guantity. The Invoices submitted shall be with GST only. If the
contractor produces said invoices of less quantity than claimed in bill for respective
items then bank may deduct the rate of the item as appropriate and the decision of the
Bank /Architect shall be final and binding on the contractor.

DEFECTS AFTER COMPLETION

The contractor shall make good at his own cost and to the satisfaction of the Bank all
defects, shrinkage, settlements or other faults which may appear within 12 months after
completion of the work. In default the Bank may employ and other persons to amend and
mane good such damages, losses and €xpenses consequent thereon or incidental there to
shall be made good and borne by the contractor and such damages, loss and expenses
shall be recoverable from him by the Bank or may be deducted by the Bank in lies of
such amending such works and in the event of the amount retained being insufficient
recover that balance from the contractor from any amount retained under clause no: 19
by the Bank together with any expenses the Bank may have incurred in connection
therewith.

CONCEALED WORK

The contractor shall give due notice to the Bank /Architect whenever any work is to be
buried in the earth, concrete or in the bodies of walls, above false ceiling, concealed in
conduits behind paneling or otherwise becoming inaccessible later on, in order that the
work may be inspected and correct dimensions taken before such burial in default
whereof the same shall at the opinion of the Bank/ Architect be either opened up for
measurement at the contractor’s cost and no payment may be made for such materials.
Should any dispute or differences arise after the execution of any work as to
measurements etc or other matters, which cannot be conveniently tested or checked, the
notes of the Bank/ Architects shall be accepted as correct and binding on the contractor.
Contractor shall take photographs of all the work before concealing and it shall be
checked and verified from the Bank’s Engineer/Architect before concealing.

SUSPENSION

1. If the contractor except on account of any legal restraints upon the Bank preventing
the continuance of the work or in the opinion of the Bank shall neglect or fail to
proceed with due diligence in the performance of his part of the contract or if he shall
more than once make default, the Bank shall have the power to give notice in writing
to the contractor requiring the work to be proceeded within a reasonable manner and
with reasonable dispatch, such notice purport to be a notice under this clause.

ii. After such notice shall have been given the contractor shall not be at liberty to remove
from the site of the works or from any ground contiguous thereto any plant or
materials to subsist from the date of such notice being given until the notice shall have
been compiled with. If the contractor fails to start work within seven days after such
notice shall have been given to proceed with the works as therein prescribed, the Bank
may proceed as provided in the following clause No.46. (Termination of Contract by
Bank)

TERMINATION OF CONTRACT BY THE BANK:



a. TERMINATION OF CONTRACT ON DEATH OF CONTRACTOR Without
prejudice to any of the right or remedies under this contract if the contractor dies, the
Zonal Manager (at Zone)/Deputy General Manager (Corporate Service at HO) shall
have the option of terminating the contract without compensation to the contractor,

b. Subject to other provisions contained in this clause the Zonal Manager (at Zone)/

Deputy General Manager (Corporate Service at HO) may. without prejudice to his any

other rights or remedy against the contractor in respect of any delay, inferior

workmanship, any claims for damages and / or any other provisions of this contract or
otherwise, and whether the date of completion has or has not elapsed, by notice in
writing absolutely determine the contract in any of the following cases:

1) If the contractor having been given by the Bank’s Engineer at HO/Deputy Regional
Manager a notice in writing to rectify, reconstruct or replace any defective work or
that the work is being performed in an inefficient or otherwise improper or
unworkman like manner shall omit to comply with the requirement of such notice for
a period of seven days thereafter; or

if) If the contractor has, without reasonable cause, suspended the progress of the work or
has failed to proceed with the work with due diligence so that in the opinion of the
Bank’s Engineer at HO/Deputy Regional Manager (which shall be final and binding)
he will be unable to secure completion of the work by the date for completion and
continues to do so after a notice in writing of seven days from the Bank’s Engineer at
HO/Deputy Regional Manager; or

iit) If the contractor fails to complete the work within the stipulated date or items of work
with individual date of completion, if any stipulated, on or before such date(s) of
completion and does not complete them within the period specified in a notice given
in writing in that behalf by the Bank’s Engineer at HO/Deputy Regional Manager; or

iv)If the contractor persistently neglects to carry out his obligations under the contract
and / or commits default in complying with any of the terms and conditions of the
contract and does not remedy it or take effective steps to remedy it within 7 days after
a notice in writing is given to him in that behalf by the Bank’s Engineer at HO/Deputy
Regional Manager; or

v) If the contractor shall offer or give or agree to give to any person in Central Bank of
India (CBI) Service or to any other person on his behalf any gift or consideration of
any kind as an inducement or reward for doing or forbearing to do or for having done
or forborne to do any action relation to the obtaining or execution of this or any other
contract for CBI; or

vi)If the contractor shall enter into a contract with CBI in connection with which
commission has been paid or agreed to be paid by him or to his knowledge, unless the
particulars of any such commission and the terms of payment thercof have been
previously disclosed in writing to the Bank’s Engineer at HO/Deputy Regional
Manager: or

vii) If the contractor shall obtain a contract with CBI as a result of wrong
tendering or other non-bona-fide methods of competitive tendering or commits breach
of Integrity Pact; or

viii)If the contractor being an individual, or if a firm, any partner thereof shall at any time
be adjudged insolvent or have a receiving order or order for administration of his
estate made against him or shall take any proceedings for liquidation or composition
(other than a voluntary liquidation for the purpose of amalgamation or reconstruction)
under any Insolvency Act for the time being in force or make any conveyance or
assignment of his effects or composition or arrangement for the benefit of his



creditors or purport so to do, or if any application be made under any Insolvency Act
for the time being in force for the sequestration of his estate or if a trust deed be
executed by him for benefit of his creditors; or

ix)If the contractor being a company. shall pass a resolution or the Court shall make an
order for the winding up of the company, or a receiver or manager on behalf of the
debenture holders or otherwise shall be appointed or circumstances shall arise which
entitle the Court or debenture holders to appoint a receiver or manager; or

x) If the contractor shall suffer an execution being levied on his goods and allow it to be
continued for a period of 21 days, or.

x1)If the contractor assigns, transfers, sublets (engagement of labour on a piece-work
basis or of the labour with materials not to be incorporated in the work, shall not be
deemed to be subletting) or otherwise parts with or attempts to assign, transfer sublet
or otherwise parts with the entire works or any portion thereof without and prior
written approval of the Bank’s Engineer at HO/Deputy Regional Manager. When the
contractor has made himself liable for action under any of the cases aforesaid, the
Bank’s Engineer at HO/Deputy Regional Manager may without prejudice to any other
right or remedy which shall have accrued or shall accrue hereafter to CBI, by a notice
in writing to cancel the contract as whole or only such items of work in default from
the Contract, the Regional Manager(at Region)/ Deputy General Manager(Corporate
Service at HO) shall have powers: a) To determine or rescind the contract as aforesaid
in full or part (of which termination or rescission notice in writing to the contractor
under the hand of the Regional Manager(at Region)/ Deputy General
Manager(Corporate Service at HO)shall be conclusive evidence) and get the same
executed at the risk & cost of the contractor. Upon such determination or rescission,
the already retained security deposit recovered under the contract and performance
security deposit shall be liable to be forfeited and used materials, construction plants,
implements, temporary buildings, etc. shall be taken over and shall be absolutely at
the disposal of the CBI. or b) To employ labour and to supply materials to carry out
the work or any part of the work debiting the contractor with the cost of the labour
and the price of the materials of the amount of which cost and price certified by the
Architect/Bank’s Engineer shall be final and conclusive) and/ or ¢) After giving notice
to the contractor to measure up the work of the contractor and to take such whole, or
the balance or part thereof as shall be un-executed or delayed with reference to the
General Conditions of Contract clause no. 24.0 and/ or relevant clause of Special
Conditions of Contract, out of his hands and to give it to another contractor to
complete.
Any sums in excess of the amounts due to CBI and unsold materials, constructional
plant etc. shall be returned to the contractor, provided always that if cost or
anticipated cost of completion by BoM of the works or part of the works is less than
the amount which the contractor would have been paid had he completed the works or
part of the works, such benefit shall not accrue to the contracior.
In the event of anyone or more of the above courses being adopted by the Regional
Manager (at Region)/ Deputy General Manager {Corporate Service at HO) the
contractor shall have no claim to compensation for any loss sustained by him by
reasons of his having purchased or procured any materials or entered into any
engagements or made any advances on account or with a view to the execution of the
work or the performance of the contract. And in case action is taken under any of the
provision aforesaid the contractor shall not be entitled to recover or be paid any sum
for any work thereof or actually performed under this contract unless and until the
Regional Manager (at Region)/ Deputy General Manager (Corporate Service at HO)



has certified in writing the performance of such work and the value payable in respect
thereof and he shall only be entitled to be paid the value so certified.

48. ARBIRATION. (ACT: IARC-1996)

The Bank and the Contractor shall make every effort to resolve amicably, by direct
informal negotiation between the respective parties, any disagreement or disputes
arising between themselves under or in connection of the terms of the contract,

If after thirty days from the commencement of such negotiations between the
authorized personnel designated by the Bank and the Bidder, the Bank & The Bidder
have been unable to resolve contractual disputes amicably, either party may require
that the disputes be referred for resolution through formal Arbitration. The provision
of Arbitration and Conciliation Act, 1996 shall be applied.

Arbitration proceedings shall be conducted in Patna (to be mentioned considering the
place of execution). Language of the arbitration shall be in English.

All disputes and differences of any kind whatsoever arising out of or in connection
shall be referred to Arbitration sole Arbitrator appointed by the parties by mutual
consent. However, if the parties are not agreeing with the sole arbitrator, the Number
of Arbitrators shall be three. Each party of the dispute being entitled to appoint one
Arbitrator. The two Arbitrators appointed by the parties shall appoint a third arbitrator
who shall act as the chairman of the proceedings. The Award of the Arbitrator shall be
Final and binding on the parties.

49. WHERE THERE IS SHORTCOME OF SPECIFICATION FOR ITEM OF BOQ:

In case of any class of work over which there is no specification mentioned the same shall
be carried out in accordance with the latest Indian standard specification and as per
standard practice and as a necessary requirement to complete the item/job, subject to the
approval of the Consultant/Bank. No additional payment will be made for the same.
Bidder shall quote the rate for every item, considering aforesaid requirement.

50. Corrupt & Fraudulent practices

As per Central Vigilance Commission (CVC) directives, it is required that
Bidders/suppliers/contractors observe the highest standard of ethics during procurement and
execution of such contracts in pursuance of this policy:

“Corrupt Practice” means the offering, giving, receiving or soliciting of anything of value to
influence the action of an official in the procurement process or in contract execution and
“Fraudulent practice” means a misrepresentation of facts in order to influence a procurement
process or execution of contract to the detriment of Bank and includes collusive practice
among Bidders ( Prior to or after bid submission) designed to establish bid prices at artificial
non — competitive levels and to deprive the Bank of the benefits of free and open
competition.



The Banks reserves the right to reject a proposal for award if it determines that the bidder
recommended for award has engaged in corrupt or fraudulent practices in competing for the
contract in question.

The Bank reserves the right to declare a firm ineligible, either indefinitely or for a stated
period of time, to be awarded a contract if at any time it determines that the firm has engaged
in corrupt or fraudulent practices in competing for or in executing the contract.

51. Force Majeure

The contractor will be liable for any delay or failure to perform its obligations, if the delay or
failure has resulted from circumstances beyond its reasonable control, including but not
limited to, act of God or governmental act, political instability, epidemic, pandemic, flood,
fire, explosion, accident. civil commotion, riot, mobilizations, strike, blockade, war,
computer viruses, industrial dispute, labor unrest, public enemy and any other occurrence of
the kind listed above, which is not reasonably within the control of the affected party.

The contractor agrees to give to other party a fifteen (15) calendar days written notice as soon
as reasonably possible on becoming aware of an event of force majeure and such notice shall
contain details of the circumstances giving rise to the event of force majeure.

If the event of force majeure continues for a period of more than thirty (30) consecutive days
then the bank may have the option to terminate the Agreement upon written notice of such
termination to the Bidder/other party.

52, Amalgamation

If the Bank undergoes an amalgamation, take over, consolidation, reconstruction, merger,
change of ownership etc., this RFP shall be considered 1o be assigned to the new entity and
such an act shall not affect the rights and obli gations of the Contractor under this RFP.

53. All applicable Laws

This RFP shall be construed and interpreted in accordance with and governed by the laws of
India, and the courts at Patna shall have exclusive jurisdiction over matters arising out of or
relating to this RFP.

54, Severability

¢ I[f any of the provisions of this RFP may be constructed in more than one way, one of
which would render the provision illegal or otherwise voidable or enforceable, such
provision shall have the meaning that renders it valid and enforceabie.

* Inthe event any court or other government authority shall determine any provisions in
this RFP is no amended so that it is enforceable to the fullest extent permissible under
the laws and public policies of the jurisdiction in which enforcement is sought and



affords the parties the same basic rights and obligations and has the same economic
effect as prior to amendment.

e In the event that any of the provisions of this RFP shall be found to be void, but
would be valid if some part thereof-was deleted or the scope, period or area of
application were reduced, then such provision shall apply with the deletion of such
words or such reduction of scope, period or area of application as may be required to
make such provisions valid and effective, provided however, that on the revocation,
removal or diminution of the law or provisions, as the case may be, by virtue of which
such provisions contained in this RFP were limited as provided hereinabove, the
original provisions would stand renewed and be effective to their original extent, as if
they had not been limited by the law or provisions revoked. Notwithstanding the
limitation of this provision by nay law for the time being in force, the Parties
undertake to, at all times observe and be bound by the spirit of this RFP.

55. Solicitation of employees

Both the parties agree not to hire, solicit, or accept solicitation (either directly, indirectly, or
through a third party) for their employees directly involved in this contract during the period
of the contract and one year thereafter, except as the parties may agree on a case-by-case
basis. The parties agree that for the period of the contract and one year thereafter, neither
party will cause or permit any of its directors or employees who have knowledge of the
agreement to directly or indirectly solicit for employment the key personnel working on the
project contemplated in this proposal except with the written consent of the other party. The
above restriction would not apply to either party for hiring such key personnel who (i) initiate
discussions regarding such employment without any direct or indirect solicitation by the other
party (ii) respond to any public advertisement placed by either party or its affiliates in a
publication of general circulation or (iii) has been terminated by a party prior to the
commencement of the employment discussions with the other party.

F. SPECIAL CONDITIONS

1. RATE ONLY ITEMS, EXTRA ITEMS AND QUATITIES EXCEEDING THE
QUOTED QUANTITIES:
For all the above- mentioned items a variation order (regarding specifications, quantities
and rates) signed by the Bank’s Representative has to be immediately obtain before
procurement and execution. No payments will be entertained without the written variation
Order signed by Client / Bank. The onus shall be on the Contractor to obtain such prior
written variation order from the Bank’s Representative.

2. The extra item rates will be derived through the analysis and format for rate analysis
will be- material cost +5% wastage, 2% transport, loading, unloading etc. + labour
(30% in case of carpentary work) + paints or other + contractor profitl5% + taxes.
The rate can also be derived from existing quoted item rate if extra item is similar or
addition/ deduction to the quoted item in contract.
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. The Bank has a right to alter the nature of work and to add or omit any items of work or to

have the option of the same carried out without prejudice to this contract.

. WORK TO BE CARRIED OUT BY LICENSED PERSONS/ FIRM:

Any special service installations included in the scope of the Work, shall only be carried
out by technically competent person holding valid licenses. The contractor shall not
without the written consent of Bank assign the agreement or sublet any portion of works.

REFERENCE DRAWINGS:
The Contractor shall maintain on the Site one set of all the Drawings issued to him for
reference.

TESTING OF INSTALLATIONS:

All installation shall be tested as specified, in the presence of the architect. The Contractor
shail also perform all such tests as may be necessary and required by the local authorities
to meet Municipal and other byelaws, regulations in force. The Contractor shall provide all
labour, equipment, and materials etc., required for the performance of the tests.

SITE INFORMATION:

All information, levels and dimension given in the quotation drawings relating to site
conditions are given in good faith; the contractor shall, however, make his own
independent inquiries and verify the same. Any claims for extras on account of any
deviations or incorrectness of above referred information, levels etc., shall be considered
as inadmissible,

. SITE INSTRUCTION FILE:

The Contractor shall maintain a Site instruction file or Triplicate book at the Site office.
All instruction received from the Architect and the Client/Banks Representative relating to
the Work shall be retained in the file.

PHOTOGRAPHS:
Besides submitting progress charts, reports, etc., the Contractor shall submit progress

photographs as directed by Bank’s representative, every week.

PROFESSIONAL INTEGRITY AND TEAM SPIRIT:

It is the intent of Bank that this Project will be executed in a spirit of teamwork and full
professional integrity. The Contractor shall fully co- operate with all agencies concerned
to fulfill this objective.

QUALITY ASSURANCE AND CONTROL PROGRAMME:

The Contractor shall establish an effective quality control system at the site and implement
the same through an independent team consisting of the Contractor’s Representative and
qualified and experienced engineers and technical personnel to enforce quality control on
all items of the Work and the Project at all stages. Any low-quality material/unskilled
workmanship is observed during the work, contractor shall immediately remove such

material and rectify the work.

FIRE PRECAUTIONS:
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The Contractor shall take all precautions and preventive measures against fire hazards at
the site and shall assume full responsibility for the same,

DRILLING, CUTTING ETC:

All cutting and drilling of walls or other elements of the building for the proper
entry/installation of inserts, boxes, equipment, etc. shall be carried out using electricaily
operated tools only. Manual drilling, cutting, chiseling, etc. shall not be permitted. No
structural member shall be cut or chased without the written permission of the
Architect/Bank. Cutting and drilling of structural members shall be carried out
using vibration free diamond wire sawing and diamond drilling only with prior
permission from the Architect/Client/Bank. The Costs for procurement and using such
equipment are deemed to be included in the Contract and no extra costs will be paid.

BILLING:

The contractor shall submit the bills for payments along with detailed statement showing
the actual works carried out different heads of items in the format specified by the clients/
the Architect. Bills submitted in any format other than that specified below by the clients
shall not be considered.

BILL FORMAT

| Quoted |Deséripti0n of | Ulnits | Quoted Executed | Rate | % work | Amount

item item Quantity | Quantity done
No. (As per tender)

The contractor should mention details of net payments received till the bill date.
Each bill / Invoice should be as per various applicable tax regulation and should also have all
applicable tax registration numbers.

NOTE: ALL QUANTITIES IN THE BILL SHOULD BE IN CUMULATIVE.

ALL MEASUREMENTS SHOULD BE IN THE ORDER OF QUOTATION

SEQUENCE.

AND STRICTLY IN THE BELOW MENTIONED FORMAT ONLY.

16. MEASUREMENT FORMAT

| Quotation Description of | Nos. | Length | Breadth | Height | Quantity | Remarks

item No. | item & / width
Location against
each
Measurement
taken

Each invoice / bill should be submitted in hard and soft copies in duplicate to the architect.

The format of invoice / bill in soft copies should be same as mentioned above and should be
done in Microsoft Excel. (Only one file should be created with different worksheet for the
invoice and measurement)
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INSURANCE
The contractor shall ensure that workmen employed by him for execution of work are
suitably covered against Workmen Compensation Act and that all liabilities arising out of
workmen Compensation Act, ESIS and other legislative enactment applicable to such works
and workmen shall be to the Contractor’s account.

Wherever required, the Bank/Architects shall instruct for supply of items if erection of mock
up, as the case may be, and upon approval of the same, the items shall be fabricated and
completed by the Contractor (with or without modifications as the Architects shall instruct),
No exira amount will be paid regard shall be final and binding.

In case the local authorities such as ward office raise objections about debris disposal etc. the
contractors shall solve the matter at their end, without involving or putting financial liability
on the Clients.

Figured dimensions are in all cases to be followed and in no case should they be scaled.
Large scale details take precedence over small scale drawings. In case of any ambiguity,
conflict of interpretation, generally the provisions giving more vigorous interpretation shall
prevail and the Bank’s /Architects decision in this regard shall be final and binding.

The contractor shall not without the written consent of the Bank / Architects, assign the
Agreement or sublet any portion of works.

The Architect will not certify any application for payment to any contractor if
there are:

1. Defective items of work still uncorrected.

ii. Any claims or liens filed against the contractor for failure to pay materials, labour on
sub-contract amount due or reasonable evidence that indicates probable filing of such
claims.

11i. Damage to another contractor.

iv. A reasonable doubt that the contract cannot be completed for the balance than unpaid.

When the works are complete in all respect, the contractor shall intimate in writing to the
Architect and the Bank to enable the Bank to take the possession of the same. The work shall
not be considered virtually complete until the Bank and the Architect have jointly inspected
the work and certified in writing that this has been completed.

QUANTITY OF WORK TO BE EXECUTED
The quantities shown in bill of quantities are intended to cover the entire work indicated in
the drawings but Bank reserves the ri ght to execute only a part or the whole or any excess
there of without assigning any reason therefore.

DATUM
All levels shown in the drawings are to be strictly adhered to subject to final Confirmation by

the Bank/ Architect.

CLEARINNG SITE AND SETTING OUT WORKS
The contractors shall set the works and shall be responsible for the true and perfect selting out
of the work and for the correctness of the positions, levels, dimensions and alignments of all
parts thereof. If at any time, any error shall appear during execution of any part of the work,



27.

28.

the contractor shall at his own expenses rectify such error to the satisfaction of the Bank
/Architect. The contractor shall further set out works to the alternative positions at the site
until one is finally approved and the rates quoted in his quotation should include for this and
no this account will be entertained.

REMOVAL OF IMPROPER WORK

The Bank shall during the progress of the work have to order in writing time to time the
removal from the work within such reasonable time to time as may be specified in the order
of any materials which in the opinion of the Bank/Architect are not in accordance with
specifications or instruction, the substitution or proper re execution of any work executed
with materials or workmanship not in accordance with the drawings and specification or
instructions. In case the contractor refuses to comply with the order the Bank shall have the
power to employ and other agency to carry out then work and all expenses consequent
thereon or incidental thereto as certified by the Bank/ Architect shall be borne by the
contractor or may be deducted from any money due to the contractor from his liability in
respect of unsound work or dad materials. No certificate which may be given by the Architect
shall relieve the contractor from his liability in respect of unsound work or bad materials.

MEASURREMENTS
Before taking any measurements of any work the Bank/ Architect shall give notice to the
contractor. If the contractor fails to attend at the measurements after such notice or fails
countersign or to record difference within a week from the date of measurements taken by the
Bank /Architect’s is final and binding on the contractor and the contractor shall have no right
to dispute the same.

PAYMENTS
i. The contractor shall prepare all bills in the format as prescribed by the Bank /Architect.
Numbers of interim bill are as stated in Instructions to tenders:
1. The RA Bill should be based on item rates and will be paid on actual work done on site.
iii. No advance payment will be made to the contractor.

iv. The bills in proper forms must be duly accompanied by detailed measurements in
support of the quantities of the work done and must deductions for all previous
payments, retention money etc.

v. The Bank /Architect shall issue a certificate after due scrutiny of the contractor’s bill
starting the amount due to the contractor from the Bank and the contractor shall be
entitled to payment thereof within the period of honoring certificates named in these
documents.

vi. The amount stated in an interim certificate should be total value of work properly
executed less the amount to be retained by the Bank.

vii. The Bank will deduct retention money and it will be kept as interest free uptill defective
liability period. The refund of retention money will be made as specified in these general
conditions of contract elsewhere.

viii. All the interim payments shall be regarded as payments by way of advance against the
final payment only and not as payment for work actually done and completed and shall
not preclude the requiring of bad, unsound and imperfect or unskilled work to be
removed and taken away and taken and reconstructed or erected or be considered as an
admission of the due performance of the contract or any part there-of in any respect pr
the accruing of any claim nor shall, it concluded determine or effect in anyway the power
of the Bank under these conditions or any of them as to the final settlement and



adjustments of the accounts or otherwise or in any other way or effect the contract. The
final bill shall be submitted by the contractor within one week of the date fixed for
completion of the work or of the date of certificate of completion furnished by
Architect/Bank and payment shall be made within three months.

iX. FINAL PAYMENT: The final bill shall be accompanied by a certificate of completion
from the Bank/ Architects. Payment of final bill shall be made after deduction of
Retention money as specified elsewhere in these conditions, which sum shall be refunded
after the completion of the Defect Liability Period after receiving the Bank’s/ Architects
Certificates that the contractor has rectified all defects to the satisfaction of the Bank/
Architect. The acceptance of payment of the final bill by the contractor would indicate
that he will have no further claim in respect of the work executed,

29. PREPARATION OF WORKS FOR OCCUPATION AND USE ON COMPLETION:

30.

31

32.

The whole of the work will be thoroughly inspected by the contractor and deficiencies and
defects put right. On completion the contractor shall inform the Bank /Architect that he has
completed the work and it is ready for inspection.

On completion of the work, contractor shall clean all windows and doors including the
clearing and oiling if necessary, of all hardware inside and outside all floors, staircase and
every part of the Premises. He will leave the entire Premises/ furniture neat and ready for
immediate occupation/ use and to the satisfaction of the Bank.

CLEANING OF SITE.

On completion of the works the contractor shall take away and remove from the site all
constructional plant, surplus materials, rubbish and temporary works of every kind and leave
the whole of the works clean and in workmanlike conditions to the satisfaction the Bank
/Architect. The contractor should clean site for be debris and other waste material on daily
basis and keep the environment healthy, no extra payment will be made on that account,

ESCALATION:
The rate quoted shall be firm throughout the tenure of contractors (including extension of
time, any granted) and will not be subject to any fluctuation due to increase in cost materials,
labour, taxes, octroi, or any other new taxes, levies etc.

IDLE LABOUR:
Whatever the reasons may be, no claim for idle labour, additional establishment cost of hire
and labour charges of tools and plants would be entertained under any circumstances. Delay
due to non-availability of labour at any point of time during execution will be at
conlractors account and Bank will not entertain any claim (extension of time period) for
the sante,

Guarantee for water proofing of toilet:
Contractor shall provide guarantee for waterproofing of toilet slab for 05 years from the
completion of virtual work. It shall be submitted on non —judicial stamp paper of required
amount stating that any seepage/leakage happens during guarantee period, contractor will be
liable for the same and shall attend the complaint and rectify the same on priority.

J. DETAILED SPECIFIACTION OF WORK

A) GENERAL



This specification is for work to be done, item to be supplied and materials to be used in the
works as shown and defined on the drawings and described herein, all under the supervision
and to the satisfaction of the Competent Authority.

The workmanship is to be the best and of high standard, use must be made of special trades
men in all respects of the work and allowances must be made in the rates for doing so.

The materials and items to be provided by the contractor shall be approved by the Competent
Authority in accordance with any samples which will be submitted for approval by
Contractor and generally in accordance with the Specifications Also if products are specified
in the catalogue reference, the contractor will be required to obtain the approval of the
Competent Authority before using a material. The Contractor shall produce all invoices,
vouchers or receipts for any material if called upon to do so by the Competent Authority.
Samples of all materials are to be submitted to the Competent Authority for approval before
the Contractor orders or delivers the materials at site. Samples together with their packing
are to be provided free of charge by the Contractor and should any materials be rejected, they
will be removed from the site at the Contractor’s expense. All samples will be retained by
the Competent Authority for comparison with materials, which will be delivered at the site.
Also, the Contractor will be required to submit specimen finishes of colours, fabrics etc. for
the approval of the Competent Authority before proceeding with the work.

The contractor shall be responsible for providing and maintaining and boxing or other
temporary coverage required for the protection of dresses or finished work if left unprotected.
He is also to clean out all shelving’s, out ends and other waste from all parts of the works
before coverings or in-fillings are constructed.

Templates, boxes and moulds shall be accurately set out and rigidly constructed so as to
remain accurate during they are in use.

All unexposed surface of timber e. g. false ceiling, backing fillets, backs of door frames,
cupboard framing. grounds, etc. are to be treated with two coats of approved timber
preservative before fixing or converging.

Only first-class workmanship will be accepted. Contractor shall maintain uniform quality
and consistency in workmanship throughout.

B) Technical Specification:

1) Solid laminated partitions (Full height and half height)

Providing and fixing solid partitions made up of 2” X 2” Aluminum section framework at 2”-
0 de both ways (or as directed by the architect treated with anti-termite solution, covered with
12 mm thk plywood from both sides. Partitions should be finished with matching with
existing 1.0 thk laminate from both sides of partition as per design. Edges of the partition
should have 3" X !4 T.W. patti with groove in between. This patti should be finished with
French polish/oil paint etc complete as directed.

2) Glazed laminated partitions (6mm clear glass)

Providing and fixing semi glazed partitions made up of 2” X 2” Aluminum section
framework at 2”-0” c¢/c both ways (or as directed by the Architect), treated with anti-termite
solution covering with 12 mm thick. Comm. plywood from both sides for solid portion and 6
thk clear float glass fixed in T.W. beading flush with finished surface of partition. Solid
portion of partition should be finished with 1.0 mm thk laminate from both sides of partition
as per design. All TW beadings should be finished with French polish etc complete with
necessary hardware as per design or as directed by the Architect.

3}12 mm toughened glass partition



Providing and fixing main door. all external glass cladding and partition made up with 12 mm
toughened glass with all necessary hardware and accessories in C.P. like hinges, brackets,
fasteners, beading door closer 24 S §. finished decorative handle pair, door stopper lock ete
Rate should include labour, material, glass transport, fitting etc complete as per design.

4) Semi glazed laminated doors

Providing and fixing semi glazed door to partition made out of 1 4™ flush door finished with
matching 1.00 mm thick laminate from both sides of door as per design and 8 mm thk clear
glass panel fixed in T.W. bearing of size 1” X 1/2 “and flushed with £ nished surface of door.
T.W. beading and lipping of door should be finished with French polish of approved shade.
The door should be fitted with 5” X 1.25” brass hinges to the partition as per design and
necessary fixtures like door closer, Godrej cylindrical locks, door stoppers, tower bolts
should be fitted on it with necessary hardware etc complete as per design.

5) Column and wall paneling

Providing and fixing column paneling made up of 12 mm thk comm. Plywood fixed on
column and wall. The paneling shall be in line, level and true plumb. The paneling shall be
finished with 1.0 thk Laminate of approved colour and pattern as directed by the
Architect/Bank’s Engineer.

6) Refurnishing existing Semi glazed Partition.

Shifting and fixing the existing partitions. T aking out the partition &fixing it as per approved
layout with 1.0thk Laminate of approved colour & pattern as directed by the Architect/Bank’s
Engineer.

7) Officer Table Ht 2.6”

Relocating existing tables made up of 18 mm thk plywood framework and back finished with
| mm thk laminate externally and polish internally and polish to lipping Patti. The table shall
be provided with single 4™ high drawer and cabinet of 15" width. The drawer shall be
mounted on telescopic drawer sliders. The table shall be provided with key board drawer.
The rate of item includes all necessary hard ware like brass hinges §.S. finished handles,
magnetic locks, Godrej make drawer locks. cable managers, CPU trolley, mouldings, etc,
complete as per directions. In Case of damage during the relocating, it should be finished
with 1.0 thk Laminate of approved colour and pattern as directed by the Architect

8) Side units: -

Relocating existing side unit made up of 18mm thk. Plywood framework and 6 mm thk.
Plywood as backing. Side unit should be 2 nos of drawers above and shutters below, Drawers
should be made up 18 thl. Plywood facia, 12 thk. Plywood sides & 6thk. Plywood bottom.
Drawers should be mounted on heavy duty drawer sliders. Side unit should be finished with
1.0 mm thk. Laminate of approved shade and colour on external surface and oil paint on non-
laminated surface. All exposed edges of 18 thk and 12 thk. Plywood should have lipping
Patti. All lipping Patti’s should be finished with paint/French polish on it. The cost should
include necessary hardware, handles, Godrej make locks with common handles, and Godrej
make locks with common key for set for drawers etc complete as per design. In Case of
damage during the relocating, it should be finished with 1.0 thk Laminate of approved colour
and pattern as directed by the Architect

9) Storage units: - 15” Depth Full Ht & Medium Ht.



Providing and fixing storage unit& relocating existing storage units made up 18 mm thk.
Plywood framework 12 mm thk plywood back as required as per design. Good quality block
board shutters should be fixed on brass hinges storage unit should be finished with 1.0 mm
thk laminate from external side and laminated surface. All exposed edges of plywoed should
have lipping patti on it lipping patti should be finished with French polish on it. The cost
should include necessary hurdles magnetic catches, Godrej make licks etc complete as per
design. In Casc of damage during the relocating, it should be finished with 1.0 thk Laminate
of approved colour and pattern as directed by the Architect

10) Venetian blinds:

Providing and fixing Vista or cquivalent make Venetian roller blinds made up of power
coated channel and other imported component and 4” wide rayon polyesters fabric of
approved shade and colour. Blinds should be mounted on partition wall using mounted or
ceiling mounted channels as per requirement. The rate should include 6 months guarantee.

11) Notice board:

P/F notice board made up o 12 mm thk soft board mounted on |2 mm thk. Corner plywood
and wrapped with cloth of approved colour, shade and quality. The notice boards shall have
11727 X V2" lipping patti to all sides polish on it. The notice board shall be fixed on wall & /or
partition as per direction.

12) Gypsum board False ceiling: -

Providing & fixing suspended false ceiling consisting of 12.5 mm thk. Gypsum board
suspended on G.I. framework to consist of G.L. perimeter channels 0.55mm thk x 20mm x
30mm along perimeter of false ceiling, screw fixed to wall/ partition / with nylon sleeves &
screws (@ 60mm dc. Suspending G.I. Intermediate channels of size 0.9mm thk x 45mm x
15mm from the soffit at max. Distance 1220 mm dc with ceiling angle 0.55mm thk x 25mm x
10mm Fixed to soffit using proprietary supplied GI Cleats & Steel expansion fasteners.
Ceiling section 0.55mm thk x web size 51mm & flanges 26mm. Each & 10.5mm lips fixed
perpendicular to intermediate channel at 457 mm c/c Gypsum board is screw fixed to ceiling
section with 25mm drywall screws at 230mm c/c boards to be finished with proprietary
supplied jointing tape & jointing compound & sand prepared to achieve a smooth finish ete
complete or as directed by the Architect Rate should include a]l types of cut-outs, grooves,
mounding & plain troughs for tube lights as directed by the Architect.

13) Modular Ceiling: -

Removal of old ceiling & providing fixing of Mineral fiber Ceiling Boards in true horizontal
level suspended on inter locking Grid system made of Hot Dip Galvanized steel sections
powder coated XL 15mm as per manufacturers specifications including making opening for
electrical and air conditioning fitting, scaffolding etc complete as directed. The tiles and grid
system to be used as follows:

SIZE: 600 mm X 600mm x 15mm

14) FRAMEWORK:

XL - 15mm main runner of 3000mm spaced at 1200 mum center fixed to soffit by approved
hangers at 1200mm distance. First and last hanger should not be at a distance more than
450mm from the adjacent wall. XL-15mm 1200 mm cross Tee to be interlocked between
Main Runner at 600mm center to form 1200m x 600 mm module.



600mm x 600mm module to be formed by fixing XL -15mm 600mm Cross Tee between
center of 1200mm Cross Tees. 19 x 19 mm wall Angle to be secured to wall at 450mm
centers Suspension to be done using 2mm pre-straightened GI wire using anchor fasteners.

15) JOINERY:

Joinery is to be prepared immediately after the placing of the contract. framed up, bonded and
waged up. Any portions that are wrapped or found with other defects are to be replaced
before wedging up. The whole of the work is to be framed and finished in a workmen-like
manner in accordance with the detailed drawings wrought and wherever required, fitted with
all necessary metal ties, straps, belts, screws, glue etc. Running beaded joints are to be cross-
tongued with teak wherever 1(1/2) thick double cross tongued. Joiners work generally to be
finished with fine sand/glass paper.

Joints: All joints shall be standard mortise and tenon, dowel, dovetail, and cross-halved.
Nailed or glued butt joints will not be permitted, screws, nails etc. will be standard iron or
wire of oxidized nettle fold tenon should fit the mortises exactly.

Nailed or glued butt joints will not be permitted except in exceptional cases with approval of
Competent Authority.

Where screws shown on a finished surface, those will be sunk and the whole plugged with a
wood plug of the same wood and grain of the finished surfaces will be neatly punched and
the hole filled with wood filler to match the colour.

Should joints in joiner’s work open, or other defects arise within the period stated for defect
liability in the contract and the clause thereof, be deemed by the Competent Authority to be
due such defective joinery shall be taken down, and refilled, redecorated and/or replaced if
necessary and any work disturbed shall be made good at the Contractor’s expense.

Nails spikes and bolts shall be of lengths and wei ghts approved by the Competent Authority.
Nails shall comply with is 1959-1960 or equivalent approved quality sample. Brass-headed
nails are to comply with B. S. 1210. Wire staples shall comply with B. 8. 1494 or equivalent.
The contact surface of dowels, tennons wedges etc., shall be glued with an approved
adhesive.

Where glued, joinery and carpentry work are likely to come into contact with moisture, the
glue shall be waterproof.

16) HARDWARE AND METALS:

The hardware throughout shall be of approved manufacture or supplier well-made and equal
to in every respect to the samples to be deposited with the Competent Authority. The
contractor may be required to produce and provide samples from many different sources
before the Competent Authority takes decision and he should allow his rates for doing so.
Fittings generally shall be brass oxidized, unless otherwise specified and shall be suitable for
their intended purpose. In any case, it will have to be approved by Competent Authority
before the Contractor procures it at site of work.

Screws are to match the finish of the article to be fixed, and to be round or flat headed or
counter sunk as required.

The contractor should cover up and protect the brass and bronze surfaces with a thick grease
or other suitable productive material, renew as necessary and subsequently clean off away on
connection.

Aluminum and stainless steel shall be of approved manufacture and suitable for its particular
application. Generally, the surface of aluminum shall have an anodized finish and both shall
comply with the samples approved by the Competent Authority. All stainless-steel sheets
shall be 304 8. S. Japan or equivalent with gauge as specified but not thinner than 16G.



All steel, brass, bronze, aluminum and stainless-steel articles shall be subjected to a
reasonable test at the Contractor’s expense.

All brazing and welds are to be executed in a clean and smooth manner rubbed down and lefi
in the flattest and tidiest way, particularly where exposed.

Chromium plating shall be in accordance with I. S. Standard or as per approved specification
for normal outdoor conditions and shall be on a base material of copper or brass.

17. PAINT AND POLISHES:

All material required for the works shall be of specified and approved manufacturer,
delivered to the site in the manufacturer’s container’s name or trade mark with a description
of the contents and colour. All materials are to be stored on the site.

Spray painting with approved machines will be permitted only if written approval has been
obtained from the Competent Authority prior to painting. No spraying will be permitted in
the case of priming costs nor where the soiling of adjacent surfaces is likely to occur. The
buzzle and pressure to be so operated as to give an even coating throughout to the satisfaction
of the Competent Authority. The paint used for spraying is to comply generally with the
specification concerned and is to be specially prepared by the manufacturer for spraying.
Thinning of paint made for brushing will not be allowed.

Wood preservative shall be Solienum or other equal and approved impregnating wood
preservative and all concealed woodwork shall be treated with wood preservative.

All brushes, tools, pots kettles etc. used in carrying out the work shall be clean and free from
foreign matter and are to be thoroughly cleaned out before being used with a different type of
class of materials.

All iron or steel surfaces shall be thoroughly scraped and rubbed with wire brushes and shall
be entirely free from rust, mill scale etc. before applying the priming coat.

Surfaces of now wood work which to be painted are to be rubbed down, cleaned, down to the
approval of the Competent Authority.

Surfaces of previously painted woodwork which are to be painted are to be cleaned down
with soap and water, detergent solution or approved solvent to remove dirt, grease etc.
Whilst wet the surfaces shall be flatted down with a suitable abrasive and then rinsed down
and allowed to dry. Minor areas of defective paint shall be removed by scraping back to a
firm edge and the exposed surface touched in with primer as described and soaked with putty.
Where woodwork has been previously painted or polished and it is to be newly polished, with
scrapping, burning off or rubbing down and making surface properly.

Surfaces of previously painted metal which shall be painted are to be cleaned down and
flattened down as described in surfaces of any rust and loose scale shall be removed
completely by chipping, scrapping and wire brushing back to the bare metal and touched in
with primer as described.

Luster Paint: - Providing & applying luster paint to walls, ceiling, beams etc. as per
approved sample & shade of Asian, Goodlass Nerolac make with surface preparation, primer
putty & two costs of paints.

Oil Paint: - Providing & applying oil paint to grill, window, shutter etc. as per approved
sample & shade of Asian, Goodlass Nerolac make with surface preparation, primer putty &
two coats of paints.

O.B.D. Paint: - Providing & applying O.B.C. paint to walls, ceiling, beams etc. as per
approved sample & shade of Asian, Goodlass Nerolac make with surface preparation, primer
putty & two coats of paints.




Apex Paint: - Providing & applying apex paint to walls as per approved sample & shade of
Asian Goodlass Nerolac make with surface preparation, two coats of paints with proper
watering.

Texture Paint: - Providing & applying texture with luster paint to walls as per approved
sample & shade of Asian, Goodlass Nerolac make with surface preparation primer putty &
two coats of paints. Complete as per design. No extra charges for luster paint.

POLISH:

a) French polish: The basic material shall be shellac dissolved in mentholated spirit.
Preparation: The timber must be well sanded and cleaned and the gram filled with prain
filler. Any staining must be done before applying the polish.

Equipment: The polishing rubber the most important implement in French polish shall
consist of a pad of cotton wool, which acts as a reservoir for the polish, and a cover of soft
white linen of cotton fabric, similar to a well-worn handkerchief which acts as a fitter. The
rubber must never be dipped into the polish; it should be charged by pouring the polish on to
the pad with the cover removed.

Application: Work evenly over the surface with a slow figure-of-eight motion until the
timber is coated with a thin layer of polish. The object is to apply a series of thin coats,
allowing only a few minutes for drying between the coats. When a level and even-bodied
surface is obtained the work is ready for the second stage 1.e. spiriting off.

Allow the work to stand for at least eight hours, then take a fresh rubber with a double
thickness of cover material and charge it with mentholated spirit. The object of spiriting off
into and remove the rubber marks and to give the brilliance of finish.

Finally, work in the direction of the grain and continue until the surface is free from smears
and rubber marks then leave to harden off,

b} Wax polish:

Wax polish shall contain silicones and driers. A good silicon wax is to be used not a creamy
or spray. The timber shall be sealed first with another finish such as Ron seal, before
applying wax.

Application:

Apply coat of the sealer by brush or cloth direct to the unfilled timber, working it well in and
finishing evenly with the grain. Allow to dry thoroughly then sand lightly with fine abrasive
paper. Apply a heavy coat of wax by cloth on flat surfaces, with a stiff brush. Work it well
into the timber and finish off by stroking with the grain before leaving to harden. Leave for
four hours before rubbing up with a soft brush. Finally, buff the grain with a soft cloth.
c)Transparent Coloured Polvurethane {Melamine)

This shall be applied where natural grain of the wood is required to show. Polyurethane gives
tough surface which resist chipping, scratching and boiling water.

Application: Clean off all grease and wax with an abrasive and white spirit, this should not
be applied in humid conditions. Apply the first coat, preferably of clear hard glaze with a
cloth pad. Leave this to dry for at least six hours, then apply further coats with a paintbrush.
If you wait for longer than 24 hours between coats, rub down the previous coat with fine
glass paper or a medium grade of steel wool. Obtain a matt finish, if required, by giving a
final coat of clear Reseal Matt coat.

[SUPHOLSTERY:




This will be of first-class standard workmanship with webbing, no-sag springs, coiled
springs, padding and filling as specified on drawing. Covering fabrics will be seen, tufted,
and corded as shown on the drawing and as approved by the Competent Authority.

Cushion Vents: Brass “cushion Vents” should be installed at the back or under side or seat
cushions (especially those covered in leather vinyl plastic or very tightly woven fabric) to
allow air to escape easily and to prevent torn scems.

Materials: Finished timber shall be of the type specified. Furnishing fabrics, colour, pattern,
substance to be as specified, no variations of this will be permitted unless with prior approval
of the Competent Authority.

19. TIMBER:

Only seasoned Teakwood to be used.

Use of Rose wood wherever specified.

All the wood shall be properly seasoned, natural growth and shall be free from worm holes,
loose or dead knots or other defects, saw die square and shall not suffer warping, splitting or
other defects.

The moisture content shall not exceed 12%.

All interna] frame work shall be treated with approved wood preservative,

All wood brought to site should be clean shall not have any preservative or other
coating/covering.

All rejected decayed, bad quality wood shall be immediately removed from site.

All wood brought to site must be stacked-stored properly as per instructions.

20. PLYWOOD:

Plywood/medium density fibre board/teak practical board/ Veneer shall be as specified in the
approved list of manufacturers shall be used.

Commercial ply shalt confirm I. S. 1. 303 of approved make.

Marine plywood shall generally conform to generally 1. S. 303 BWR or unless specified
LS.710-1980(BWP)

Particle board shall be phenol formaldehyde bonded and generally conform to 1. S. 3087-
1965.

Only 3mm to 4mm thick straight-grained groups matching approved veneers shall be used.
No extra claim will be entertained for veneer if found of extra thickness.

GENERAL INTERIOR FURNISHING & RENOVATION WORKS:

ITALIAN MARBLE WORK

Italian Marble so selected shall be hard, sound, dense and homogenous in texture with
crystalline texture as far as possible. It shall generally be uniform in color and free from any
stains, cracks, decay & weathering. The material shall be got approved from the Bank’s
Engineer/Architect.

Approval: -

Before starting the work, the contractor shall get the samples of Italian Marble approved by
the Consultant / Client. The approved samples shall be kept in the custody of the Bank's
Engineer/Architect and the Italian Marble supplied and used on the work shall confirm to the
samples with regard to the soundness, color, veining and general texture.

Sampling: -

In any consignment all the marble slabs of the same group, size and finish shall be grouped
together to constitute a lot. Sample shall be selected and tested separately for each lot for
determining its conformity or otherwise to the requirements of the specifications.




Dressing of the Siabs: -

Every Italian marble slab shall be cut to the required size & shape, fine chisel dressed on all
sides to the full depth so that a straight edge laid along the side of the shall be fully in contact
with it. The top surface shall also be fine chisel dressed to remove all waviness. In case
machine slab cut are used, fine chisel dressing of machine cut surface need not be done
provided a straight edge laid anywhere along the machine cut surfaces is in contact with
every point on it. All angles and edges of the Italian marble stab shall be true, square and free
from chippings and the surface shall be true and plane. The thickness of the slab shall be a
minimum of 18mm as specified in the description of the item.

Laying: -

Base shall be cleaned, wetted and mopped. The bedding for the slabs/walls shall be with
cement mortar 1:4 (1 white cement: 4 coarse sand). The average thickness of the bedding
mortar under the slab shall be 25 to 30mm. The slabs shall be laid in the following manner: -
Mortar of the specified mix shall be spread under the area of each slab. roughly to the average
thickness. The slab shall be washed clean before laying. It shall be laid on the top, pressed.
tapped with wooden mallet and brought to the level with the adjoining slabs. It shall be lifted
and laid aside. The top surface of the mortar shall then be corrected by adding fresh mortar of
the same matching colour at hollows. The mortar is allowed to harden a bit and cement slurry
of honey like consistency shall be spread over the same. The edges of the slab already paved
shall be buttered with grey or white cement or matching colour with or without admixtures of
pigments to match the shade of the marble slab.

The slab to be paved shall then be lowered gently back in the position and tapped with
wooden mallet till it is properly bedded in level with and close to the adjoining slabs with as
fine a joint as possible. Subsequent slabs shall be laid in similar manner. After each slab has
been laid, surplus cement on the surface of the slabs shall be cleaned off. The flooring shall
be cured for 2 minimum period of seven days. The surface of the flooring as laid shall be true
to levels and slopes as instructed by Consultant / Client.

Due care should be taken to match the grains of slabs which shall be selected judiciously
having uniform pattern of veins / streaks or as directed.

The junction between wall plaster and floor shall be finished neatly and without waviness.
Seller for anti-stain shall also be added to ensure stain free slab finish.

Polishing and Finishing: -

Slight unevenness at the meeting edges of slabs shall then be removed by fine chiseling and
finished in the same manner except that cement slurry with or without pigments shall not be
applied on the surface before each polishing. 18mm thk POP protective cover shall be laid on
the surface and removed as and when directed by the Architect/Bank’s Engineer.

Measurements: -

Italian marble with different kinds shall be measured in square meters. No deduction shall be
made nor extra paid for voids not exceeding 0.20 square meters. Nothing extra will be paid
for the level differences. Nosing if provide, will be paid extra on meter run for the job
executed.

Rate

The rate includes the cost of materials and labour required for all the operations i/c wastage,
height. cutting, finishing & polishing etc complete.

LAMINATED WOODEN FLOORING
Providing laminated wooden Flooring with the following Specifications:
Type: -Original-Vintage




Thickness: -8 to 9mm thk

Weight: -8.2 kg/sq mts.

Core Material: -HDF regular

Backing: -Sound Bloc CS

Material Properties: -

The material shall have a wear resistance, impact resistance, indentation resistance, resistance
to rolling castors, resistance to furniture legs, stain resistance, resistance to burning cigarettes,
slip resistance and resistance to color fading,

Apart from the above properties, the material shall have following additional properties: -

Dimensional Stability: Less than 0.9 mm
Surface Soundness: - More than 1.0 N per sq mm
Impact Sound Resistance: - 17to 19 dB

Thermal Insulation; - 0.07 sq mts

Electrostatic charge: - 4 KV and

Thickness Swelling: - Less than 12%.

Material Storage & Pre-requisites: -

The material shall be stored in unopened packages at normal room temperature at least 0.5m
from the walls, for at-least 48 hours prior to the installation. The contractor shall ensure that
the boards are undamaged and free from any faults before installation. The contractor shall
use felt pads and castor cups on furniture legs and provide external doormats inside all the
external doorways to protect the floor at the time of handover. A maintenance guide of the
approved company shall be made available any time and handed over to the client at the time
of handover.

Material Installation: -

The normal method of installation of laminated wooden flooring is in a random installation
pattern taking into consideration the type of installation pattern desired for the purpose of
aesthetics or any technical reasons. The desired temperature in the room at the time of
installation shall be at least 18 deg C and RH in the range of 30 to 80%. The joinery is tongue
& grooved in an interlocking pattern including beading at the end. A teak moulding of size 45
X 45 shall be provided and installed at the joinery junction of the wall and the floor as per the
approved manufacturer’s specifications. The quoted rate shall be inclusive of leveling the
surface, polishing etc complete to the satisfaction. Underlay shall be provided as per
manufacturer specification.

MEASUREMENTS: -

Length and breadth of superficial area of the finished work shall be measured correct to a cn.
The area shall be calculated in square metre correct to two places of decimal. No deduction
shall be made nor extra paid for voids not exceeding 0.20 square metre. Deductions for ends
of dissimilar materials or other articles embedded shall not be made for areas not exceeding
0.10 square metres.

Rate: -

The rate shall include the cost of the labour and materials involved in all the operations
described above

VITRIFIED TILES /GRANITE STONE WORKS; -

The thickness of the mortar shall be as specified in the item of BOQ. Granite/Vitrified shall
be hard. sound, dense and homogenous in texture with crystalline texture as far as possible. It
shall generally be uniform in color and free from any stains, cracks, decay & weathering. The
material shall be got approved from the Bank's Engineer/Architect.

Approval: -




Before starting the work, the contractor shall get the samples of Granite/Vitrified tiles
approved by the Architect / Bank’s Engineer. The approved samples shall be kept in the
custody of the Bank’s Engineer and the materials supplied and used on the work shall
confirm to the samples with regard to the soundness, color, veining and general texture.

Measurements: -
Measurement shall be as per CPWD specifications.

MAIN FRAMELESS DOOR & FIXED GLAZING: -

Providing and Erecting in position Fully Glazed Double Leaf Frameless Door with 12mm thk
clear toughened glass with Dorma patch fittings such as Bottom Patch PT 10 with SS covers-
2 nos, Top Patch PT 10 with SS covers-2 nos, Patch with plate PT 30-1 no, Over Panel Patch
PT 40with SS covers-1 no, Corner Lock US 10 with SS covers-2 nos, Lock keeper plate -
5.190-2 nos, Floor Spring BTS 75V with standard spindle screws and SS cover plates-2 nos,
Pull Handle TGDI30033S (40mm dia X Full Height of the door)-2 pairs, PFF GT1-Ceiling /
Fagade Bracket-14 nos, Aluminum U Channel-13 mts. Gap of 3.5mm to be maintained
between every two glass panels.

Patch fittings of any approved make with similar feature may also be accepted. Gaps to be
sealed with clear silicone sealant. Before sealing the gaps, masking tape to be stuck on the
edge of the glass in such a way that only the gap is visible. Any spillage of the sealant while
sealing the gaps is only on the masking tape which shall be peeled off after the silicone
sealant in the gap between the glasses is dry. The contractors shall note that all damages to
the floor work to be reinstated without any extra cost including making & filling of the
necessary holes etc complete to the satisfaction.

Measurements: -

The length and breadth of the finished work shall be measured in metre correct to ¢m. The
area shall be calculated in Sq.M. nearest to two places of decimals.

Rate: -

The rates include the cost of materials and labour required for all operations including
wastage, heights, cutting, finishing etc complete.

SIPOREX MASONARY WALL: -

Providing and constructing 150 mm thk Siporex lightweight concrete block masonary in
superstructure, blocks conforming to BIS : 2185 (Part IIT), BIS 604! having minimum
crushing strength 75 kg / sq cm in cement mortar 1:6 (1 cement : 6 coarse sand) mixed with
approved non-shrinking compound as per manufacturer’s instructions including providing
RCC patli beam of 150 X 100 mm size at every 1.0 mts centres with 2 nos, 8mm dia Tor bars
and 6 mm dia links at 300 mm centres in cement concrete of mix M 20 including the required
formwork complete with raking out of joints, curing, double legged scaffolding as per
specifications at all the heights, depths & leads & lifts as per the directions & satisfaction of
Bank’s Engineer/Architect

6. PLASTER OF PARIS FINISH

Description:

Providing & Applying Plaster of Paris (POP) in a paste form up to average thickness of 6
mm/12mm as per BOQ and level the surface on the existing plastered surface to proper line
& plumb, including making grooves etc complete. The surface of the under coat on which the
POP is to be done shall be left rough. The POP paste shall be applied on dry plastered
surface in two layers slightly more than 3 mm/6mm thick each between gauged pads, with




which to ensure an even and uniformly thick surface of 6 mm/12mm by frequent checking
with a wooden straight edge. It shall be finished to an even and smooth surface with trowels.
All comers, arises, angles and junctions shall be truly vertical and horizontal as the case may
be and shall be carefully and neatly finished. Rounding or chamfering corners. arises,
junctions etc. where required, shall be done without any extra payment. Such rounding,
chamfering or grooving shall be carried out with proper templates or battens to the sizes
required. No portion of the surface shall be left out initially to be patched up later on.
Thickness:

The thickness of the finished surface shall not be less than 6mm/12mm thick.

Precaution:

Any crack which appears in surface and all portions which sound when taped or are found to
be soft or otherwise defective shall be cutout in rectangular shape & re-done as directed by
Bank’s Engineer/Architect.

Mode of Measurements:

The measurements for POP finish shall be taken over the finished work. The length and
breadth shall be measured correct to a cm. The arca shall be calculated in sq.m. Correct to
two places of decimal

Deductions in measurements for openings shall be regulated generaily as per CPWD
specification for measurement of cement plaster.

Rate:

The rate shall include the cost of all labour, materials scaffolding etc involved in all the
operations described above.

D) Special Conditions:

Anchor, Greenlam, Century, Ikon, Anchor “Commercial Grade plywood as approved and
specified.

Block board or equivalent make non-approved and or non-specified shall not be accepted
under any circumstances unless and otherwise mentioned.

Only 1.0 mm thick “Royal Touche” or equivalent make like Greenlam, Sunmika, Century CF
finished Laminate of approved colour and shade, Veneer with melamine polish matching
with Existing furniture shall be used as per design or as directed.

Everite H.D. door closure and floor spring shall be used as specified.

Only S. 8. finished handles of required sizes should be used for all drawers, cupboards, cash
cadge door etc. unless and otherwise mentioned.

All nails and other hardware shall be used of the best quality and shall be free from rust or
any other defects.

All painting to the furniture / wood work shall be done with Asian paints as per approved
shade and sample as per instructions and standard practices.

Float glass (Asahi or Modi make only) shall be free from all defects and shall be sued as per
approved sample and as per specified thickness and crystal edge polishing / nosing as per
instructions.

All hinges, ball catches, tower bolts shall be first quality brass and of lasting nature.

Godrej locks to be used of the first quality as per approved drawings.

All screws to be used of Nettle fold make.

Teakwood to be used of first quality C.P. teak well-seasoned for the basic framework etc.
Lipping to be used of first quality teak wood or as specified.

All free-standing partitions should have T.W. beading Patti on their edges.



All lipping patties beading patties and mouldings, etc. should be finished with polish or oil
paint as specified by the designer.

Only Fevicol to be used as bonding material unless otherwise specified.

All wood and ply joinery shall be as desired by the Architect.

Only Godrej make night latches shall be used with original set of three keys for the door to
cash cadges.

Dimensions mentioned in the drawings and specifications are of the finished sizes and shall
be strictly verified at the work site.

No extra payments will be made for providing and fixing of various handles and locks as per
the selection of the Architect.

No extra payment shall be done for the rejected material at the site.

Pest controls to be done by the contractor before actual finishing of various items.

Wood preservation treatments to plywood and wood should be done.

Note: The above said specification shall be read with BOQ specifications and Special
conditions of the contract. The rate for the items in the BOQ shall be quoted

accordingly. The decision of Bank’s Engineer/Architect will be final in any ambiguity
noticed in the specification of the item.

Signature of Contractor(s)

K. Indian Standards Referred to:

1.S. No. 200 Latest Measurement of Building & Civil engineering works for
Measurement method.

[.S. No. 287-1973 Recommendation for maximum permissible moisture of Timber used
for different purposes in different areas.

LS. No. 1141-1973  Code of practice for joints used in wooden furniture work.

I.S. No. 6534-1971  Guiding principles for grading inspection of Timber

LS. No. 1200 (Part XX1) -1973

[.S. No. 3845-1966  Code of practice for joints used in wooden furniture work.

LS. No. 4020-1967  wooden flush doors type of method to test.

.S. No. 4970-1973  Key for identification of commercial Timber.

LS. No. 3364(Part-II)-1976. Mehods of measurement and evaluation of defects in Timber.
Part-II Converted Timber.

[.8.No. 1708-1969  Method of testing small clear specimens of Timber.

[.S. No. 6342-1971  Rosewood blocks for production of sliced veneers.

LS. No. 5248-1969  Teak logs for production of sliced veneers.

.S. No. 2202(Part I) 1973 Specification for wooden flush door shutters (Solid core type
plywood panels).

LS. No. 2238. (Part I) Code of practice for finishing of wood and wood-based material
operations and workmanship

LS. No. 7638-1975  Method of sampling of plywood.

LS. No. 303-1975 Specification for particleboard for insulation purposes.

1.5. No. 3129-1965  Specification for particleboard for insulation purposes.

I.S. No. 3513-1966  (Part III & IV) High and medium density wood-based laminates (Part
I1I for General Purpose and Part IV for Sampling Test.)

1.S. No. 1659-1979  Blackboards



I.S. No. 7036-1974  Decorative plywood using plurality of veneers for decorative faces.

I.S. No. 3478-1966  High -density wood particles.

L.8. No. 1734 (Part to I11) Plywood —method of testing Part] General Part Il plywood
Part I1I Battens.

LS. No. 1328-1970  Veneer decorative plywood

LS. No. 710Manrine Ply.

L.S. No. 3087-1969  Wood particle boards (Medium Density)

[.S. No. 848-1974 Specification for synthetic resin adhesive for plywood (Phenol and
Amino plastic)

L.S. No. 2046-1969  Specification for decorative laminates,

LS. No. 8273-1976  Fibrous gypsum plasters boards.

LS. No. 2095-7965  Gypsum plasters boards.

I.S. No. 2542(Part — 1)-1978 Gypsum plaster and concrete products. Method of testing. Part
I - Plaster and concrete.

I.S. No. 8272-1976  Gypsum plaster for use in the manufacture of fibrous board.

LS. No. 2441-1963  Fixing ceiling coverage Code of practice for

L.S. No. 2935-1977  Specification for flat transparent sheet glass.

LS. No. 2395 (Part-I) 1966

2395 (Part I)-1967

Panting to concrete masonry and plaster surfaces — Code of Practice for Part-I operation and
workmanship & Part II

-Schedule of work application.

L.S. No. 3548-1966  glazing in building —Code of Practice for.

1S.No.6278-1971  White Washing and colour washing Code of Practice for.

LS. No. 137-1965 Specification of ready mixes paint brushing matt or eggshell flat
finishing interior to Indian Standard Colour. As required.

I.5. No. 133-1975 Specification for enamel and interior (a) Undercoating (b) F inishing
LS. No. 129-1950  Specification for ready mixed paint brushing grey filler for enable for
use over primers.

I.S. No.129-1950 Specification for ready mixed paint brushing finishing interior oil
glass. For general purpose to Indian Standard Colours.

LS. No. 533-1973 Specification for gum sprit or turpentine (oil of turpentine)

LS. No.101+-1964  Method of test for ready mixed paints and enamels.

I.S. No. 75-1973 Specification for linseed oil (refined)

I.S. No. 77-1976 Specification for linseed oil boiled for paint.

LS. No. 124(Part 1)-1976 Specification for ready mixed paint brushing finishing semi
glossy for general —purpose work.

LS. No. 5884 Specification for woolen carpets.

I.S. No. 104-1979  Specification for ready mixed paint brushing zine chrome primer.

[.S. No. 5391-1969  Adjustable metal chairs for use of typist and operations in telephone
exchanges,

LS. No. 8756-1976  Ball catches for use in wooden Almira’s.

LS. NO. 3499-1976  (Part II) Chairs for office purposes metal revolving and tilting

1.S. No.5416-1969  General purpose wooden chairs. Method for Test for.

I.5. No. 6185-1971  High chairs specification and safety requirements for.

[.§. No. 4116-1976  Joints used in wooden furniture Code of Practice for.

[.S. No. 3845-1966 Joints used in wooden furniture Code of Practice for.

LS. No. 7070-1973  shelving racks wooden (adjustable and nonadjustable type)
LS. No. 5967-1969  Table tops (Wooden)



I.S. No. 5967-1969  Tables wooden of test for

L.S. No. 3564-1955  Door closures (Hydraulic regulated)

[.S. No.799-1975 Drawer locks. Cupboards and bus lock

LS. No. 7981-1975  (Part]) Glossary of terms relating to builder’s hardware Part I- locks
1.S. No. 704-1978 (Part I&IT) Tower bolts ferrous and non-ferrous metals.

The various items to be used in the interior decoration/finishing work shall be of ISI standard.
Wherever the items/products do not have ISI Mansards certification. Shall be got approved
by Bank/Architect & Tested for its quality etc. At the laboratory and necessary testing
charges shall be by the contractor.

L. LIST OF APPROVED NOMINATED MANUFACTURES/ BRANDS.

Note;

All materials shall be of the 1st quality. Among approved brands, selection of Brand shall
be done as per Clients / Architects choice.

Wherever the contractor proposes to use equivalent makes (1.e. other than specified) the same
shall be approved by the Bank/ Architect. Any additional work done before prior approval of
the expenditure and time; shall be solely on contractor’s account and no claims whatsoever
shall be entertained, in this regard.

Deduction in item rates will be done if Bank/ Architect selected the material whose price
is less than the specified basic rates. If material is not available contractor should mention the
alternate make and submit the deviation statement.

Contractor should check the availability of material in market (for required quantity) before
quoting the rates and if the material is not available contractor should mention the alternate
make and submit the deviation statement.

Sr. | MATERIALS | APPROVED Code No. /| COLOURS
No. MANUFACTURER / | Basic rates |/
BRAND with GST REMARKS. |
A FURNITURE ITEM
1 Pilywood Century/ Green ply/ Kitply 18mm -Rs. -- |
12mm -Rs. --
6mm -Rs. ---
per sqft
2 MDF Board Green ply (Uttaranchal), | 4 mm -Rs. -
Archid (Uttaranchal), | -
Merino/Globe/
6mm - Rs. --
i . - per sqft
'3 | Teak  wood-based -
Particle Board
4 Gypsum  Board - | India Gypsum Co. Ltd. Rs. -~ per
Partition / Paneling _ sqft
B [ FINISHES )
[ 1 Laminates Royale touch / Green lam /| Palm Beach | Cedar &




/merino/Century Shade Palm Beach |
lam/Sunmica/ Amulya maica (1172)Cedar
Shade(1121)
Rs. -- per
sqft
2 | Veneer (decorative | Green  ply  industries  /
plywood) Archid/sunmica/
' C | HARDWARE
1 Door Closer Godrej / Enox / Ozone ]
2| Floor Springs Enox / Ozone ]
5 Locks Ebco / Godrej / Kich B
4 Point fittings, Fixing l
SCrews
5 Patch fittings Enox / Ozone
3 Drawer Channels Telescopic — Ebco / Godrej /
Appex Kich
6 | Handles S.S 304 GRADE BRUSH ]
FINISH ~ Godrej / Haflee /
Kitch
7 Auto closing Hinges | Ebco / Haflee / Kitch
| for shutters
8 “W” & “Z” Hinges for | Heavy- Brass hinges & S.S o
B shutter hinges of Rockline/Floora
o Butt Hinges for Door Heavy — Brass hinges/ S.S |
i hinges, of Rockline/Floora
10 [ CPU Trolly Made by 18 mm plywood
IT | Keyboard tray with | Made by 18 mm plywood
Mouse pad _
12 | Screws G.K.W._, Nettle fold. __
13 | Adhesives Fevicol SH, Araldite of
FalcoFix
D | OTHER
1 Acoustical Tile
2 Aluminjum Composite
Panels
3 Float Glass Modi, Asahi. Saint Gobain
4 VERTICAL / roller | Parrytex / Vista
- Blinds
5 Tapestry Vimal- Harmony / Raymond /
Classic fabrics.
6 Chairs Godrej/Methodex/Featherlite
'E__| CIVILITEMS
1 Ceramic Floor tiles Nitco / Asian / Kajaria/ RAK / | Rs. - per sft.
Jhonson / _
74 Vitrified Floor tiles Jhonson / Asian / Kajaria / | Rs. --- per
RAK (1* quality) / Jhonson sft.
& Ceramic Dado tiles | Nitco / Asian / Kajaria / | Rs. - per sft. |




Jhonson /

4 Waterproofing Aceproof of Dr Fixit / Sika
compound
5 G.I. Pipes
6 PVC pipes Kisan / Prince / Finolex make. X
[ Epoxy based
waterproofing
8 Cement Rajashree, Ambuja, Ultratech-
Birla.
Y Sand for plastering etc. | .
10 | Sanitary fitting Parryware / Cera / Hindware
A | Wall mounted closet Parryware / Cera / Hindware | Rs. ------ Ivory / white
B Wash basin Parryware / Cera / Hindware
C Urinal’s Parryware / Cera / Hindware
D | Orissa pan Parryware / Cera / Hindware
E Anglo Indian w.c with | Parryware / Cera / Hindware
cover
I1 | Taps Jaquar — continental, Jaquar
Escco
12 | Stainless Steel Sinks Nirali / Hindware /Jindal
13 | Aluminum Windows / | Jindal make sections of
Doors approved guage / Hindalco |
14 | Mosaic Tiles
15 | Granite Rs --—- per
Sq.tt
F FALSE CEILING
] Gypsum Board - |India Gypsum Co. Ltd.
Ceiling / Partition/
Paneling
2 Modular Ceiling India  Gypsum Co. Ltd/
Armstrong
G PAINT
1 Fire Retardant Paint.
Y Paint Asian Paints /

Nerolac / Berger.

(8]

Textured Paint

_—

I | Electrical E
Light Fittings Philips / Century / Havells / Crompton G.
MCCB, MCB.RCCB, DB,ICTPN | Legrand, L&T, ABB, Siemens, Schneider ]

TP, HRC Fuse, change over
switch, switch fuseUnit

FRLS insulated Elec.
cable armourd,
Sheathed,unSheathed,

flexible LT cable, Multi core,
| single core cable, flat cable

Wire/
unarmourd,

Finolex/Ploycab/Havells/RR kabel/KEI

PVC conduittHEAVY DUTY
ONLY)

CAP/Polycab/Mescab




PVC insulated copper
conductor Wires

Finolex/ Polycab/RR Cable W

Distribution Box

MCB & MCCRB

Legrand/ Schneider/ ABB/Siemens
Legrand/ Schneider/ ABB/Siemens/L&T

| Light Fixture & Lamps

Philips/ Wipre Osram / Havells / Crompton G./ Halonix

HT cable

Polycab/Havells

Modular Switches

Legrand/ ABB /ROMA

DLP Trunking

Legrand/Schneider or equivalent

Power cable

CCI/ Skytone/ Universal/ LAPP/ Torrent

End Termination

Raychem/ Mahindra/ELMEX

PANEL

Crompton/L&T/C&S

Fan

Crompton/Havells/Bajaj/Usha

| Raceway & Alu. Trunking

Tata/Jindal/Zenith

Casing Caping

Finolex/Cap or equivalent

Weather proof socket outlet
with MCB

ABB/MDS/LEXIC/Neptune/Elcon- Clipsil, Siemens, Schneider (Merlin Gerin)

Miniature Circuit Breaker

| ABB/MDS/LEXIC/ Clipsil/Siemens/HPL

Earth Leakage Circuit Breaker

MDS/LEXIS/Siemens/HPL

MCB Distribution Boards in
sheet steel housing (double
door)

ABB/MDS/LEXIC/Siemens/HPL

2 | Distribution
MV Legrand/ Schneider(MG)/ ABB/Siemens/L&T
Contractor/Timer/Relays/Start

IL ers
Moulded case circuit breakers Legrand/ Schneider(MG) ABB/Siemens/L&T
SFU/Fuses HPL/ L&T. Siemens, GE Power, Schneider (MG)
ACB Schneide(MG)/ ABR/Siemens/L&T
Single Phase Preventer L&T, Minilec
{Current base)
Raising Mains & Tap Off Zeta, C&S, Siemens
{Power coated) e _
MV Switcheboards (Powder | Tricolite Electrical [ndustries, conlec Enginners Pvt. Lid, Vidyut Control Pvt
Coated) Ltd., Trinitron Milestone Switchgear, Unilec Ltd, Madhu Electrical Advance
Electro Control Pvt Ltd.
3 | Low Tension System

Light & Fan Wire

Palycab, Finolex, Havells

Telephone Wires

[ Delton, Skyline, Finolex, Rallison, Batra Henley

Telephone Tag Blcoks

Krone / Pouyet/ TVS




Cables and Accessories

1100Volts grade Cables CCl, Universal, Fort Gloster, Polycab, RPG ({Asian), Nicco
Cable Lugs Dowells
| Cable compression Glands Peeco/ Comet

- Cable Trays / Cable ladders I Slotcoj Bhartj, RICCQ, Pilco, MM Enterprises

th

Metering & Protection

Cast Resin current Gilbert Maxwell, Kappa AE,Precise
transformers
Meters (Digital) L&T Roshab, Automnatic Electric, Siemens, Socomex
Selector switches HPL/L&T Salzer, Kaycee
Indication lamp . L&T Vaisno Teknic
KWH Electronics Digital Secure, L&T, Enercon, Socomec- HPL
| Meter
EPABX
Exchange/ Console Panel Copper connection, Flash Hymax. Accord CG. Tata Telecom, Panasonic
CvT Logicstat, Blue Bird, Selvon, Max Power
UPS HPL-Secomec, TataLickert, APC, Jnvcnsy.s. CopperConnection
Hand Set Beetel, Tataphone, Crompton
Tape off Cat Vision, Shyam

Electrical Items

Panel Switcﬁ Gear & related

Item

LT Panel/Bus Duct By any Panel manufacturer who process C.P.R.1. certificate for specified fault
level & IP level protection

Fuse Disconnector L&T, Siemens/ Schneider/ABB/Legrand

switch/switch fuse unit }

Ammeter Voltmeter AE/L&T/MECO/Rishab

Digital Meters/Intelligent AE/HPL/CONZERV
Maultifuntional Digitai mater

Selector Switch. Push button KAY CEE/ L&T/ Siemens/ Schneider
switch/emergeney switch

Indication Lamp AE/L&T/Siemens/ Schneider
CT's L&T / AE/ Kappa

AT's | L&T/Siemens/ Schneider/ legrand
Voltagestabilizer forair V Guard/Microtek

conditioner (4/3KVA)(170-

270V)

Air Conditioner - Split Daikin/Blue Star/ Hitachi

Inverter AC(5 star) - (.75 ton -
lton, 1.5 ton,1.8ton-2ton)




AtrConditioner- Cassette
[nveter AC(5/4/3 star)-(2.9ton

- 3.5 Ton)

Daikin/Blue Star/ Carrier

Transformer

Distribution Transformer

Jindal /Areva/ Muskan/Alstrom

11 or33 KV vCB

Crompton/ Alstom/ ABB

HT Termination & Jointing
kit

Ray Chaem / Mahindra/ ELMEX

Cable Glands

Dowells / Siemens/Braco

Lugs & Thimbles

Dowells / Johnson

Upto & including 11KV
cables (IS} markes)

CCli/ Skytone/ Gloster/ Havells

| Insulating Mats

ISI Marked

I Capacitor Bank (ISI marked) | GE Power/ BHEL/EPCOS/ L&T

Lightning Arrestor

Altas/ Alstom/ GE power

| Protection & Other Relay

ABBY Siemens/ Schneider/ L&T/ Allen Bradley

9

' Internal Wiring Related

. | Warks

' MCB/RCCS/Isolators (IS1) | L&T Siemens/ Schneider/ Legrand
marked MCB DB
PVC Conduit CAP / BEC/ Seiko/ AKG

PVC insulated copper wire
(TSI marked)

Skyline/ Finolex/ Havells/ Ploycab

Telephone Cable

Skytone/ Delton/ NICCO/Polycab/ Finolex

Switch, TV & Telephone socket
& boxes(Modular Type)

CPL/ Legrand/ABB/Anchor

10

Miscellancous Items

Lightning Protection Unit Erico/ Pheonix/ INDELEC
Relays L&T/ABB/Siemens/BCH
Contractors L&T/ GE Power/BCH/ Siemens/ABB

Changeover switch

| C&S/Haveils/ L&T/HPL

KWH, PF, Frequency meter

BHEL/ AE/Havells/ L& T/ALSTOM

Push Buttons

L&T/ Siemens

Timers

L&T/ Legrand/ Schneider/Siemens/GE

Timer Switch

L&T/ Legrand/ Schneider/Siemens/GE

Networking

Switches

Brocade/Cisco/Digi-Link/3Com/Nortel/ Foundry/D-Link

Patch Pane!,Patch cord and l/o

Digi-Link / Tyco(AMP) /Schneider/D-Link

Cable

Digilink/Clipser/National/Polycab/Lapp/Finolex

Racks

ComRack / HCL / ValRack / APW President




All brands to be specified by the Bank’s / Architect at the time of execution, Contractor
to confirm before placing the order with the supplier. Contractor has to submit a letter
for make and has to get it approved by Bank/Architect before placing order. If any
make is not mentioned for the item, then it shall be considered as standard make and
adhering to the BIS and with ISI mark.



M. SAFETY CODE

1 SCAFFOLDING

1.1 Suitable scaffolding shall be provided for workman for all that cannot safely be done
from the ground or from solid construction except such short period of work as can be done
safely with ladders. When a ladder is. used an extra Majdoor shall be engaged for carrying
material as well as suitable foot holds and hand holds shall be provided on the ladder an
inclination shall be given not steeper than 1/4 horizontal and I vertical.

Scaffolding or staging more than 12feet above the floor. Swung or suspended from overhead
support or erected with stationary support shall have a guard rail properly attached breached
or otherwise secured at least3 feet high above the floor of the platforms of such scaffolding
staging and extending along the entire length or the outside the ends there of with only such
opening as may be necessary for the delivery of the materials, such scaffolding or staging
shall be fastened as to prevent it from swaying from the building structure.

Working platform gangways should be constructed so that they should not sag unduly or
unevenly and if the height of the platform of the gangway or the stairway is more than 12 feet
above the ground level and/or floor level they should be closely boarded, should have
adequate width and should be suitably fenced as described in 2 above.

Safe means of access shall be provided to all working platforms and other working places.
Every ladder shall be securely fixed No portable single ladder shall be over 30 feet in length
while the width between side rails in ring ladder shall be in no case less than 11.1 inches for
ladder up to and including 10 feet in length for longer ladders this width should be increased
at least ' inch for each additional foot length uniform stop spacing shall not exceed 12
adequate precaution shall be so stacked or placed as to cause danger or inconvenience to
prevent danger from electrical equipments. Nonmaterial on any of the sites of work shall be
5o stacked or placed as to causes danger or inconvenience to any person or the public. The
contractor shall also provide all necessary fencing and lights to protect the public from
accident and shall be bound to bear the expenses of defense of every suitable action or other
proceedings of law that may be brought by any person and to pay any damages and cost
which may be awarded in any such suitable action or proceeding to compromise any claims
by any such person.

Date: Signature of contractor(s)



Anexure-[

BID SECURING DECLARATION FORM

Date: - Tender No-

To,

THE REGIONAL MANAGER
REGIONAL OFFICE RANCHI
CENTRAL BANK OF INDIA

[/We. The undersigned, declare that: I/'We understand that, according to your conditions, bids
must be supported by a Bid Securing Declaration.

[/'We accept that /'We may be disqualified from bidding for any contract with you for a
period of one year from the date of notification if I am /We are in a breach of any obligation
under the bid conditions, in case

I/'We have withdrawn/modified/amended, impairs or derogates from the tender, my/our Bid
during the period of bid validity specified in the form of Bid,

3]
having been notified of the acceptance of our Bid by the purchaser during the period of bid
validity

(i) fail or refuse to execute the contract, if required, or
(i)  fail or refuse to furnish the Performance Security, in accordance with the
instructions to Bidders.

I/We understand this Bid Securing Declaration shall cease to be valid if I am/we are not the
successful Bidder, upon the eatlier of

(i) the receipt of your notification of the name of the successful Bidder; or

(i)  thirty days after the expiration of the validity of my/our Bid.

Signed: (insert signature of person whose name and capacity are shown)
In the capacity of (insert legal capacity of person signing the Bid Securing Declaration)
Name: (insert complete name of person signing he Bid Securing Declaration)

Duly authorized to sign the bid for an on behalf of (insert complete name of Bidder) Dated on
day of _(insert date of signing)

Corporate Seal (where appropriate) (Note: In case of a Joint Venture, the Bid Securing
Declaration must be in the name of all partners to the Joint Venture that submits the bid)



Annexure-I1

DECLARATION BY THE CONTRACTOR

This is to certify that 1/'We before signing this tender have read and fully understood all the
terms and conditions contained herein and undertake mysclf/ourselves to abide by them.
Enclosures:

2. Terms & conditions (each page must be signed and stamped with the seal)
3. Financial Bid. (Signature of Contractor with seal) Name: Address: Date:
NOTE: Submission of all the documents mentioned above along with declaration, is

mandatory. Non-submission of any of the documents above wil render the bid to be rejected.
Also, non-adhering of any of the terms and conditions of will render the bid to be rejected.

Date: Signature of Contractor
Stamp



Annexure-II1
Certificate/U ndertaking

1. Certified that I / we have visited the site on - and assessed
the nature and amount of work involved before submitting our offer. We will be able
to execute the work within the available site condition.

2. I undertake that I / we have visited the place of ®-mmmvccemcecees , Bank of Maharashira,
-------- ”, and noted the quantities, floor space, existing electrical connections, water

Manpower & Materials supplied by us will be suitable for in the existing location /
condition with sufficient space all around. No extra cost will be claimed by me later
for any difficulties/modifications involved for total execution of all the Interior works
mentioned in the tender. I also undetstand that the work, if required to be completed
on priority basis, so we are ready to work in day / night hour subject to availability of
site/space.

951

4. I hereby abide for the rates which are quoted by me for each item considering all
specification, standard procedure and site condition.
(Signature of Contractor):
(NAME):

(SEAL):

(Above certificate/ undertaking is to be given on the Letter Pad of the Contractor)
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Annexure -[V

FORMAT OF UNDERTAKING, TO BE FURNISHED IN COMPANY LETTER
HEAD WITH REGARD TO BLACKLISTING/NON-DEBARMENT, BY
ORGANIZATION

UNDERTAKING REGARDING BLACKLISTING/ NON-DEBRMENT

To,
Regional Manager,
Regional Office Ranchi

We here by confirm and declare that we, M/Se----—o—-emmmmeemeeeeee. - is not
blacklisted/De-registered/debarred by any Government department/ Public Sector
Undertaking/ Private Sector/ or any other agency for which we have executed/undertaken the
works/services during the last 05 years,

For -- - -

Authorized Signatory
Date:



